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YOUNG & MCQUEEN GRADING CO GLF CONSTRUCTION
INC CORPORATION
BURNSVILLE, NC MIAMI, FL
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1650000.00 2100000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 1050000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 85000.00 135100.00
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1196000.00 800000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 10000.00 10000.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1100.00 3300.00 1500.00 4500.00
0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 75,000 CY 17.00 1275000.00 50.00 3750000.00
0008 0036000000-E 225 UNDERCUT EXCAVATION 200 CY 19.3951 3879.02 15.00 3000.00
0009 0106000000-E 230 BORROW EXCAVATION 7,000 CY 14.00 98000.00 25.00 175000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 503 CY 8.00 4024.00 7.00 3521.00
0011 0141000000-E 240 BERM DITCH CONSTRUCTION 800 LF 5.00 4000.00 4.00 3200.00
0012 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 19,700 SY 6.50 128050.00 10.00 197000.00
0013 0192000000-N 260 PROOF ROLLING 10 HR 80.00 800.00 300.00 3000.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 80.2988 16059.76 20.00 4000.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 10,500 SY 1.5072 15825.60 2.00 21000.00
0016 0199000000-E SP  TEMPORARY SHORING 30,576 SF 63.9975 1956787.56 64.25 1964508.00
0017 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,180 TON 36.5269 43101.74 30.00 35400.00
0018 0320000000-E 300 FND CONDIT GEOTEXTILE 3,710 SY 2.0111 7461.18 2.00 7420.00
0019 0335200000-E 305 15" DRAINAGE PIPE 992 LF 51.3781 50967.08 57.00 56544.00
0020 0335300000-E 305 18" DRAINAGE PIPE 304 LF 56.3026 17115.99 70.00 21280.00
0021 0335400000-E 305 24" DRAINAGE PIPE 136 LF 68.1079 9262.67 90.00 12240.00
0022 0335800000-E 305 48" DRAINAGE PIPE 212 LF 132.8626 28166.87 200.00 42400.00
0023 0343000000-E 310 15" SIDE DRAIN PIPE 646 LF 51.3781 33190.25 60.00 38760.00
0024 0344000000-E 310 18" SIDE DRAIN PIPE 104 LF 56.3026 5855.47 70.00 7280.00
0025 0354000000-E 310 (15R\(/:) PIPE CULYV ek 68 LF 56.7589 3859.61 70.00 4760.00
0026 0448000000-E 310 ::;"?CP CULV CLASS IV 20 LF 270.2472 5404.94 300.00 6000.00
0027 0448000000-E 310 :;:')‘HEQCP CULV CLASS IV 76 LF 341.2825 25937.47 500.00 38000.00
0028 0448200000-E 310 15"RCP CULV CLASS IV 3,716 LF 45.032 167338.91 70.00 260120.00
0029 0448300000-E 310 18"RCP CULV CLASS IV 1,164 LF 45.7589 53263.36 80.00 93120.00
0030 0448400000-E 310 24"RCP CULV CLASS IV 1,672 LF 74.2391 124127.78 80.00 133760.00
0031 0448500000-E 310 30" RCP CULV CLASS IV 136 LF 94.9718 12916.16 180.00 24480.00
0032 0448600000-E 310 36" RCP CULV CLASS IV 344 LF 131.2792 45160.04 200.00 68800.00
0033 0448700000-E 310 42" RCP CULV CLASS IV 104 LF 133.5506 13889.26 220.00 22880.00
0034 0576000000-E 310 **"CS PIPE CULY **oe" 76 LF 118.6404 9016.67 130.00 9880.00

(36", 0.079")
0035 0576000000-E 310 **"CS PIPE CULY **oe" 72 LF 128.0174 9217.25 220.00 15840.00

(42", 0.109")
0036 0576000000-E 310 **"CS PIPE CULY **oe" 84 LF 195.5659 16427.54 230.00 19320.00

(48", 0.109")
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0037 0576000000-E 310 **"CS PIPE CULV *wos 8 LF 429.3338 3434.67 400.00 3200.00
(66", 0.138")
0038 0582000000-E 310 15" CS PIPE CULV 0.064" 128 LF 53.2128 6811.24 80.00 10240.00
0039 0588000000-E 310 18" CS PIPE CULV 0.064" 228 LF 66.1716 15087.12 80.00 18240.00
0040 0594000000-E 310 24" CS PIPE CULV 0.064" 720 LF 82.4208 59342.98 90.00 64800.00
0041 0600000000-E 310 30" CS PIPE CULV 0.079" 104 LF 98.5696 10251.24 200.00 20800.00
0042 0636000000-E 310 **" CS ELBOW **+" THICK 2 EA 334.4099 668.82 400.00 800.00
(15", 0.064")
0043 0636000000-E 310 *" CS ELBOW **+" THICK 4 EA 363.9973 1456.99 450.00 1800.00
(18", 0.064")
0044 0636000000-E 310 *" CSELBOW **+" THICK 8 EA 418.1331 3345.06 600.00 4800.00
(24", 0.064")
0045 0636000000-E 310 *" CS ELBOW **+" THICK 6 EA 884.0373 5304.22 800.00 4800.00
(36", 0.079")
0046 0636000000-E 310 ::‘8&:% Ii(L)g'?W okt THICK 2 EA 1190.118 2380.24 1200.00 2400.00
0047 0973100000-E 330 ::‘E\B{\‘IIE)DGEE-IB—"IE PIPE GRAD B IN SOIL 50 LF 749.8575 37492.88 800.00 40000.00
0048 0973300000-E 330 ::‘E\B{\‘IIE)D6§E1B—"I5 PIPE GRAD B NOT IN SOIL 50 LF 1625.295 81264.75 1500.00 75000.00
0049 0986000000-E SP  GENERIC PIPE ITEM (LF) 56 LF 500.00 28000.00 400.00 22400.00
PIPE LINER
0050 0995000000-E 340 PIPE REMOVAL 1,900 LF 16.3013 30072.47 15.00 28500.00
0051 0996000000-N 350 PIPE CLEAN-OUT 3 EA 2500.00 7500.00 3000.00 9000.00
0052 1011000000-N 500 FINE GRADING Lump Sum 225000.00 500000.00
0053 1099500000-E 505 SHALLOW UNDERCUT 3,500 CY 9.00 31500.00 15.00 52500.00
0054 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,945 TON 31.6969 220134.97 45.00 312525.00
0055  1110000000-E 510 STABILIZER AGGREGATE 500 TON 33.8704 16935.20 40.00 20000.00
0056 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 5417 SY 3.6261 19642.58 2.20 11917.40
0057 1121000000-E 520 AGGREGATE BASE COURSE 2,240 TON 32.0405 71770.72 32.00 71680.00
0058 1220000000-E 545 INCIDENTAL STONE BASE 11,400 TON 35.5367 405118.38 35.00 399000.00
0059 1297000000-E 607 z\gll%L ASP PVMT *++ DTH 33,500 SY 3.864 129444.00 4.20 140700.00
0060 1297000000-E 607 z\gllez,ﬁ)SP PVMT #5" DTH 268 SY 17.7503 4757.08 22.00 5896.00
0061 1308000000-E 607 z\glnL#g ,Z‘%PHALT PYMT #eke _ ke 935 SY 9.2978 8693.44 7.50 7012.50
0062 1330000000-E 607 INCIDENTAL MILLING 500 SY 14.1278 7063.90 13.00 6500.00
0063 1489000000-E 610 ASP CONC BASE CRS B25.0B 14,830 TON 91.35 1354720.50 92.00 1364360.00
0064 1498000000-E 610 ASP CONC INTR CRS 119.0B 21,710 TON 91.35 1983208.50 92.00 1997320.00
0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,960 TON 99.75 1592010.00 100.00 1596000.00
0066 1575000000-E 620 ASP FOR PLANT MIX 2,655 TON 525.00 1393875.00 550.00 1460250.00
0067 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,000 TON 200.00 400000.00 120.00 240000.00
0068 1881000000-E SP  GENERIC PAVING ITEM (LF) 36,398 LF 0.1208 4396.88 0.15 5459.70

8" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)
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0069 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 18.7163 4192.45 6.00 1344.00
0070 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 19.2331 19233.10 4.00 4000.00
0071 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 67.7408 11380.45 70.00 11760.00
0072 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 16.1343 16134.30 1.20 1200.00
0073 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 427.938 855.88 200.00 400.00
0074 2077000000-E 815 6" OUTLET PIPE 12 LF 17.5168 210.20 3.00 36.00
0075 2209000000-E 838 ENDWALLS 40 CY 914.2278 36569.11 1500.00 60000.00
0076 2220000000-E 838 REINFORCED ENDWALLS 12 CY 1268.4788 15221.75 1600.00 19200.00
0077 2253000000-E 840 PIPE COLLARS 35 CY 623.6738 2182.86 1800.00 6300.00
0078 2275000000-E SP FLOWABLE FILL 50 CY 169.5575 8477.88 300.00 15000.00
0079 2286000000-N 840 MASNRY DRAINAGE STRUCT 148 EA 1546.8679 228936.45 2000.00 296000.00
0080 2308000000-E 840 MASNRY DRAINAGE STRUCT 41 LF 121.6085 4985.95 240.00 9840.00
0081 2354200000-N 840 FRAME W/GRATE 840.24 STD 3 EA 496.8863 1490.66 300.00 900.00
0082 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 EA 493.0102 493.01 300.00 300.00
0083 2366000000-N 840 FRAME W/2GRTS 840.24 STD 35 EA 645.4691 22591.42 450.00 15750.00
0084 2367000000-N 840 FRAME W/2GRTS 840.29 STD 104 EA 677.9561 70507.43 450.00 46800.00
0085 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 558.9035 1117.81 400.00 800.00
0086 2556000000-E 846 SHOULDER BERM GUTTER 6,200 LF 21.1313 131014.06 50.00 310000.00
0087 2577000000-E 846 CONC EXPRESSWAY GUTTER 7,200 LF 21.735 156492.00 60.00 432000.00
0088 2619000000-E 850 4" CONCRETE PAVED DITCH 100 SY 72.45 7245.00 175.00 17500.00
0089 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 60 SY 74.865 4491.90 170.00 10200.00
0090 3030000000-E 862 STL BM GUARDRAIL 1,725 LF 19.9238 34368.56 18.00 31050.00
0091 3270000000-N SP GR ANCHOR TYPE 350 1 EA 2415.00 2415.00 2200.00 2200.00
0092 3360000000-E 863 REMOVE EXISTING GUARDRAIL 10,150 LF 1.2075 12256.13 1.20 12180.00
0093 3380000000-E 862 TEMP STL BM GUARDRAIL 7,450 LF 10.8675 80962.88 10.00 74500.00
0094 3387000000-N 862 E'BEI;/I;) GDRL ANCH UNITS ###xx 3 EA 1147.125 3441.38 1000.00 3000.00
0095 3389000000-N SP IB%IEJAPTf DZEQL ANCH UNITS #hxxix 15 EA 1026.375 15395.63 1000.00 15000.00
0096 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 11,875 LF 25.3575 301120.31 23.00 273125.00
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS
0097 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 200 LF 28.98 5796.00 28.00 5600.00
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED
0098 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 38 EA 4347.00 165186.00 4000.00 152000.00
PAINTED GUARDRAIL ANCHOR UNITS TYPE 350
0099 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 2 EA 4105.50 8211.00 4000.00 8000.00
PAINTED GUARDRAIL ANCHOR UNITS TYPE 350, TL-2
0100 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 20 EA 54.3375 1086.75 50.00 1000.00

WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS
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0101 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 5 EA 1509.375 7546.88 1500.00 7500.00
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE AT-1, PAINT-ED LAPS
0102 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 8 EA 3864.00 30912.00 3500.00 28000.00
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE B-77, PAINT-ED LAPS
0103 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 2 EA 181.125 362.25 180.00 360.00
WEATHERING STEEL BM GUARDRAIL TERMINAL
SECTIONS, PAINTED LAPS
0104 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 2 EA 4407.375 8814.75 4000.00 8000.00
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT, B-77
SHOP CURVED, PAINT-ED LAPS
0105 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 10 EA 42.2625 422.63 40.00 400.00
TEMPORARY ADDITIONAL GUARDRAIL POSTS
0106 3628000000-E 876 RIP RAP, CLASS| 415 TON 62.1863 25807.31 50.00 20750.00
0107 3642000000-E 876 RIP RAP, CLASS A 50 TON 41.9606 2098.03 45.00 2250.00
0108 3649000000-E 876 RIP RAP, CLASS B 320 TON 43.1681 13813.79 45.00 14400.00
0109 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,394 SY 2.0111 8836.77 1.10 4833.40
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 868 LF 8.4525 7336.77 8.00 6944.00
0111  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 150.9375 301.88 140.00 280.00
0112 4102000000-N 904 SIGN ERECTION, TYPE E 63 EA 84.525 5325.08 75.00 4725.00
0113 4108000000-N 904 SIGN ERECTION, TYPE F 22 EA 120.75 2656.50 110.00 2420.00
0114 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 7 EA 120.75 845.25 110.00 770.00
0115 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 2 EA 114.7125 229.43 100.00 200.00
0116 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 34 EA 3.6225 123.17 3.50 119.00
0117 4400000000-E 1110 WORK ZONE SIGNS (STAT) 280 SF 12.075 3381.00 11.00 3080.00
0118 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 9.9619 2231.47 35.00 7840.00
0119 4410000000-E 1110 WORK ZONE SIGNS (BARR) 152 SF 7.8488 1193.02 7.50 1140.00
0120 4430000000-N 1130 DRUMS 219 EA 50.715 11106.59 46.00 10074.00
0121 4435000000-N 1135 CONES 219 EA 20.5275 4495.52 20.00 4380.00
0122 4445000000-E 1145 BARRICADES (TYPE Il 288 LF 22.3388 6433.57 20.00 5760.00
0123 4455000000-N 1150 FLAGGER 780 DAY 301.875 235462.50 220.00 171600.00
0124 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 5071.50 25357.50 8000.00 40000.00
0125 4470000000-N 1160 RESET CRASH CUSHION 8 EA 2233.875 17871.00 6500.00 52000.00
0126 4480000000-N 1165 TMA 1 EA 10000.00 10000.00 60000.00 60000.00
0127 4485000000-E 1170 PORT CONC BARRIER 1,384 LF 20.00 27680.00 50.00 69200.00
0128 4500000000-E 1170 RESET PORT CONC BARRIER 1,219 LF 4.00 4876.00 30.00 36570.00
0129 4516000000-N 1180 SKINNY DRUM 219 EA 30.00 6570.00 35.00 7665.00
0130 4650000000-N 1251 TEMP RAISED PVMT MRKS 702 EA 7.245 5085.99 12.00 8424.00
0131 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,374 LF 3.6225 4977.32 3.50 4809.00
0132 4710000000-E 1205 24"WIDE THERMO 120 MILS 380 LF 12.075 4588.50 10.00 3800.00
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0133  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 77 EA 169.05 13016.85 125.00 9625.00
0134 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 1 EA 362.25 362.25 220.00 220.00
0135 4810000000-E 1205 PAINT PVMT MARKINGS 4" 258,183 LF 0.3623 93539.70 0.28 72291.24
0136 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,395 LF 2.415 3368.93 1.00 1395.00
0137 4835000000-E 1205 PAINT PVT MKG LINES 24" 95 LF 4.83 458.85 4.00 380.00
0138  4845000000-N 1205 PAINT PVT MKG SYMBOL 29 EA 90.5625 2626.31 55.00 1595.00
0139 4847000000-E 1205 POLYUREA LINES (4" ***+¥) 83,437 LF 1.1954 99740.59 1.00 83437.00

(HIGHLY REFLECTIVE ELEMENTS)

0140  4850000000-E 1205 LINE REMOVAL 4" WIDE 1,808 LF 1.8113 3274.83 1.00 1808.00
0141 4900000000-N 1251 PERM RAISED PVMT MARKERS 2 EA 241.50 483.00 20.00 40.00
0142 4905000000-N 1253 SNOWPLB PYMT MRKER 262 EA 36.225 9490.95 40.00 10480.00
0143  6000000000-E 1605 TEMPORARY SILT FENCE 40,000 LF 2.415 96600.00 2.50 100000.00
0144 6006000000-E 1610 EROS CONTRL STONE CL A 2,550 TON 39.445 100584.75 50.00 127500.00
0145  6009000000-E 1610 EROS CONTRL STONE CL B 6,570 TON 40.6525 267086.93 50.00 328500.00
0146  6012000000-E 1610 SEDIMENT CONTROL STONE 5,330 TON 38.5394 205415.00 40.00 213200.00
0147  6015000000-E 1615 TEMPORARY MULCHING 89 ACR 875.4375 77913.94 800.00 71200.00
0148  6018000000-E 1620 SEED FOR TEMP SEEDING 3500 LB 2.415 8452.50 2.20 7700.00
0149  6021000000-E 1620 FERT FOR TEMP SEEDING 18 TON 905.625 16301.25 1000.00 18000.00
0150  6024000000-E 1622 TEMPORARY SLOPE DRAINS 4130 LF 6.4944 26821.87 15.00 61950.00
0151 6029000000-E SP SAFETY FENCE 1,400 LF 1.8113 2535.82 1.00 1400.00
0152  6030000000-E 1630 SILT EXCAVATION 13,020 CY 16.6045 216190.59 10.00 130200.00
0153  6036000000-E 1631 MATTING FOR EROS CONTROL 143,000 SY 1.6905 241741.50 1.50 214500.00
0154  6037000000-E SP  COIR FIBER MAT 100 SY 6.0375 603.75 15.00 1500.00
0155 6038000000-E SP  PERM SOIL REINF MAT 2,100 SY 4.83 10143.00 450 9450.00
0156  6042000000-E 1632 1/4" HARDWARE CLOTH 13255 LF 6.0375 80027.06 5.50 72902.50
0157  6045000000-E sP :;"“]')EMPORARY PIPE 110 LF 32.3262 3555.88 40.00 4400.00
0158  6045000000-E sP :;"6]')EMPORARY PIPE 115 LF 48.9135 5625.05 54.00 6210.00
0159  6069000000-E 1638 STILLING BASINS 40 cY 3.50 140.00 45.00 1800.00
0160 6070000000-N 1639 SPECIAL STILLING BASINS 5 EA 189.5775 947.89 2000.00 10000.00
0161 6071012000-E SP  COIR FIBER WATTLE 2,630 LF 9.66 25405.80 8.00 21040.00
0162 6071014000-E SP  COIR FIBER WATTLE BARRIER 1,340 LF 9.66 12944.40 30.00 40200.00
0163  6071020000-E SP  POLYACRYLAMIDE (PAM) 3415 LB 18.1125 61854.19 12.00 40980.00
0164 6071030000-E 1640 COIR FIBER BAFFLE 1,840 LF 9.66 17774.40 9.00 16560.00
0165 6071050000-E spP (1 ls/;[;\AMER 12 EA 603.75 7245.00 700.00 8400.00
0166  6084000000-E 1660 SEEDING AND MULCHING 48 ACR 2173.50 104328.00 2000.00 96000.00
0167 6087000000-E 1660 MOWING 54 ACR 181.125 9780.75 160.00 8640.00
0168  6090000000-E 1661 SEED FOR REPAIR SEEDING 900 LB 2.415 217350 2.20 1980.00
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0169 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.5 TON 966.00 2415.00 900.00 2250.00
0170 6096000000-E 1662 SEED FOR SUPP SEEDING 1,500 LB 3.6225 5433.75 3.50 5250.00
0171 6108000000-E 1665 FERTILIZER TOPDRESSING 40 TON 1086.75 43470.00 1000.00 40000.00
0172 6111000000-E SP IMPERVIOUS DIKE 200 LF 75.00 15000.00 20.00 4000.00
0173 6114500000-N 1667 SPECIALIZED HAND MOWING 80 MHR 36.225 2898.00 35.00 2800.00
0174 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 60.375 9056.25 55.00 8250.00
0175 6123000000-E 1670 REFORESTATION 1 ACR 6037.50 6037.50 5500.00 5500.00
0176 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 206.9655 3311.45 1800.00 28800.00
CONCRETE WASHOUT STRUCTURE
0177 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 10 ACR 1086.75 10867.50 1000.00 10000.00
LIMESTONE FOR SOIL AMENDMENT
CULVERT ITEMS
0178 8126000000-N 414  CULV EXCAV @ *rrwweernnnr Lump Sum 16373.70 100000.00
(142+79.00 -L-)
0179 8126000000-N 414 CULV EXCAV @ *rrwweernnnr Lump Sum 16373.70 100000.00
(168+42.00 -L-)
0180 8133000000-E 414 FND CONDIT MAT, BOX CULV 133 TON 36.5269 4858.08 60.00 7980.00
0181 8196000000-E 420 CLASS A CONCRETE (CULV) 1549 CY 1147.8495 177801.89 2400.00 371760.00
0182 8245000000-E 425 REINF STEEL (CULVERT) 21,190 LB 1.1998 25423.76 1.00 21190.00
WALL ITEMS
0183 8839000000-E SP GENERIC RET WALL ITEM (LF) 650 LF 300.00 195000.00 300.00 195000.00
CONCRETE BARRIER RAIL WITH MOMENT SLAB
0184 8847000000-E SP GENERIC RET WALL ITEM (SF) 90,500 SF 167.00 15113500.00 200.00 18100000.00
PILE WALLS WITH OPTIONS
CONTRACT TOTAL TOTAL 34867171.45 TOTAL 42863555.74
ROADWAY ITEMS SUB-TOTAL 19317840.32 SUB-TOTAL 23967625.74
CULVERT ITEMS SUB-TOTAL 240831.13 SUB-TOTAL 600930.00
WALL ITEMS SUB-TOTAL 15308500.00 SUB-TOTAL 18295000.00
BIDDERS IN ORDER CONTRACT TOTAL
YOUNG & MCQUEEN GRADING CO INC 1 34867171.45
GLF CONSTRUCTION CORPORATION 2 42863555.74
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TIP NO

FED AID NO STATE FUNDED
MILLING AND RESURFACING
1 SECTION OF US-13 AND 1 SECTION OF US-17.

2:00 PM
JAN 17 2017

16.600 Ml

1/ 1 002

C203964

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

ST WOOTEN CORPORATION

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 232950.00 235000.00 238750.00
0002 1297000000-E 607 MILL ASP PVMT **+" DTH 495580 SY 0.60 297348.00 1.10 545138.00 0.95 470801.00

(1-1/2")
0003 1519000000-E 610 ASP CONC SURF CRS S9.58B 7,900 TON 35.00 276500.00 35.00 276500.00 35.00 276500.00
0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 33,840 TON 36.50 1235160.00 34.00 1150560.00 35.00 1184400.00
0005 1575000000-E 620 ASP FOR PLANT MIX 2,472 TON 315.00 778680.00 325.00 803400.00 225.00 556200.00
0006 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,062 TON 440.00 467280.00 515.00 546930.00 400.00 424800.00
0007 1663000000-E 650 OG ASP FRICT FC-2 MOD 17,400 TON 53.00 922200.00 45.00 783000.00 45.00 783000.00
0008 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,338 SF 6.35 8496.30 7.00 9366.00 6.65 8897.70
0009  4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 38000.00 65000.00 487000.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 66,000 LF 0.50 33000.00 0.45 29700.00 0.45 29700.00
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 40,372 LF 0.60 24223.20 0.55 22204.60 0.55 22204.60
0012 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 223200 LF 0.80 178560.00 0.79 176328.00 0.79 176328.00
0013  4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 27,700 LF 1.00 27700.00 0.89 24653.00 0.89 24653.00
0014 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 222 LF 5.00 1110.00 2.50 555.00 2.50 555.00
0015 4700000000-E 1205 12"WIDE THERMO 90 MILS 10,200 LF 4.00 40800.00 1.25 12750.00 1.25 12750.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 100.00 1800.00 300.00 5400.00 300.00 5400.00
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 367,812 LF 0.10 36781.20 0.21 7724052 0.21 7724052
0018  4845000000-N 1205 PAINT PVT MKG SYMBOL 18 EA 40.00 720.00 50.00 900.00 50.00 900.00
0019  4900000000-N 1251 PERM RAISED PVMT MARKERS 2,155 EA 5.00 10775.00 4.50 9697.50 4.50 9697.50

CONTRACT TOTAL TOTAL 4612083.70 TOTAL 4774322.62 TOTAL 4789777.32

ROADWAY [TEMS SUB-TOTAL 4612083.70 SUB-TOTAL 477432262  SUB-TOTAL 4789777.32

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 4612083.70

ROSE BROTHERS PAVING CO INC 2 4774322.62

ST WOOTEN CORPORATION 3 4789777.32
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TIP NO

FEDAID NO STP-125(1)

2.2

R-3826

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

MARTIN

2:00 PM 1/ 14 003
JAN 17 2017 C203830
2.595 MI

BARNHILL CONTRACTING

PLT CONSTRUCTION CO., INC.

FSC Il LLC DBA FRED SMITH

COMPANY COMPANY
ROCKY MOUNT, NC WILSON, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 470000.00 542000.00 488000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 350000.00 124200.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 600000.00 579788.50 2235000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 3000.00 6000.00 525.00 1050.00 1000.00 2000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 4235.00 4235.00 1785.00 1785.00 2000.00 2000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,300 CY 5.05 6565.00 3.00 3900.00 8.00 10400.00
0007 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 9,400 SY 4.50 42300.00 6.05 56870.00 5.50 51700.00
0008 0192000000-N 260 PROOF ROLLING 15 HR 370.00 5550.00 57.60 864.00 170.00 2550.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 39,550 SY 0.75 29662.50 1.55 61302.50 2.40 94920.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,886 TON 24.00 69264.00 23.50 67821.00 25.00 72150.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 3,240 SY 1.00 3240.00 3.50 11340.00 2.40 7776.00
0012 0335000000-E 305 ’(‘;’I“)DRAINAGE PIPE 12 LF 33.00 396.00 35.00 420.00 30.00 360.00
0013 0335200000-E 305 15" DRAINAGE PIPE 24 LF 39.45 946.80 35.00 840.00 65.00 1560.00
0014 0335500000-E 305 30" DRAINAGE PIPE 192 LF 64.50 12384.00 75.00 14400.00 48.00 9216.00
0015 0343000000-E 310 15" SIDE DRAIN PIPE 848 LF 33.50 28408.00 32.00 27136.00 45.00 38160.00
0016 0344000000-E 310 18" SIDE DRAIN PIPE 92 LF 36.25 3335.00 35.00 3220.00 57.00 5244.00
0017 0345000000-E 310 24" SIDE DRAIN PIPE 140 LF 42.70 5978.00 55.00 7700.00 60.00 8400.00
0018 0366000000-E 310 15"RCPIPE CULV I 808 LF 36.40 29411.20 32.00 25856.00 41.00 33128.00
0019 0372000000-E 310 18"RCPIPE CULV I 880 LF 43.20 38016.00 38.00 33440.00 43.00 37840.00
0020 0378000000-E 310 24"RCPIPECULV I 1,432 LF 53.10 76039.20 53.00 75896.00 66.00 94512.00
0021 0384000000-E 310 30"RCPIPE CULV I 232 LF 78.20 18142.40 77.00 17864.00 69.00 16008.00
0022 0390000000-E 310 36"RCPIPE CULV I 324 LF 106.80 34603.20 100.00 32400.00 108.00 34992.00
0023 0448200000-E 310 15" RCP CULV CLASS IV 44 LF 40.45 1779.80 35.00 1540.00 52.00 2288.00
0024 0448300000-E 310 18"RCP CULV CLASS IV 144 LF 51.65 7437.60 43.00 6192.00 85.00 12240.00
0025 0448400000-E 310 24"RCP CULV CLASS IV 168 LF 64.45 10827.60 62.00 10416.00 90.00 15120.00
0026 0528000000-E 310 :;6R)C PIPE ELBOW Il 2 EA 1431.00 2862.00 1500.00 3000.00 1000.00 2000.00
0027 0995000000-E 340 PIPE REMOVAL 2,800 LF 9.35 26180.00 15.75 44100.00 8.00 22400.00
0028 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 11.10 11100.00 12.00 12000.00 12.00 12000.00
0029 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,900 TON 25.60 48640.00 30.00 57000.00 26.00 49400.00
0030 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 500 TON 20.00 10000.00 40.30 20150.00 27.00 13500.00
0031 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 33.95 6790.00 21.90 4380.00 60.00 12000.00
0032 1275000000-E 600 PRIME COAT 870 GAL 3.00 2610.00 3.00 2610.00 3.00 2610.00
0033 1330000000-E 607 INCIDENTAL MILLING 900 SY 18.70 16830.00 12.70 11430.00 19.00 17100.00
0034 1498000000-E 610 ASP CONC INTR CRS 119.0B 15,450 TON 39.35 607957.50 42.00 648900.00 43.00 664350.00
0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,650 TON 39.15 534397.50 40.00 546000.00 43.00 586950.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 421 TON 136.30 57382.30 180.00 75780.00 160.00 67360.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 2,475 CY 4.30 10642.50 12.88 31878.00 27.00 66825.00
0038 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 1.75 1750.00 2.50 2500.00 8.00 8000.00
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TIP NO R-3826 2.595 MI
FEDAID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING PLT CONSTRUCTION CO., INC. FSC Il LLC DBA FRED SMITH
COMPANY COMPANY

ROCKY MOUNT, NC WILSON, NC RALEIGH, NC

0039 2033000000-E 815 SUBDRAIN FINE AGGREGATE 1,070 CY 34.15 36540.50 7.35 7864.50 41.00 43870.00
0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 44.95 7551.60 48.83 8203.44 45.00 7560.00
0041 2044000000-E 815 6" PERF SUBDRN PIPE 7,350 LF 13.15 96652.50 15.00 110250.00 11.50 84525.00
0042 2070000000-N 815 SUBDRN PIPE OUTLET 15 EA 210.00 3150.00 300.00 4500.00 350.00 5250.00
0043 2077000000-E 815 6" OUTLET PIPE 100 LF 18.55 1855.00 50.00 5000.00 50.00 5000.00
0044 2209000000-E 838 ENDWALLS 35 CY 740.00 2590.00 1000.00 3500.00 1200.00 4200.00
0045 2275000000-E SP FLOWABLE FILL 15 CY 315.00 4725.00 200.00 3000.00 415.00 6225.00
0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 31 EA 1150.00 35650.00 1500.00 46500.00 2000.00 62000.00
0047 2308000000-E 840 MASNRY DRAINAGE STRUCT 7 LF 195.00 1365.00 300.00 2100.00 600.00 4200.00
0048 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 569.05 2276.20 525.00 2100.00 635.00 2540.00
0049 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 985.12 4925.60 475.00 2375.00 655.00 3275.00
0050 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 420.00 840.00 500.00 1000.00 645.00 1290.00
0051 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 2 EA 500.00 1000.00 600.00 1200.00 690.00 1380.00
0052 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 5 EA 519.00 2595.00 600.00 3000.00 710.00 3550.00
0053 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 9 EA 519.00 4671.00 600.00 5400.00 710.00 6390.00
0054 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 310.00 930.00 425.00 1275.00 530.00 1590.00
0055 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 2 EA 940.00 1880.00 1843.45 3686.90 895.00 1790.00
0056 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,265 LF 18.40 78476.00 17.25 73571.25 17.50 74637.50
0057 2556000000-E 846 SHOULDER BERM GUTTER 425 LF 16.60 7055.00 17.35 7373.75 17.50 7437.50
0058 2612000000-E 848 6" CONCRETE DRIVEWAY 210 SY 58.80 12348.00 47.70 10017.00 40.00 8400.00
0059  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 400 SY 60.85 24340.00 75.85 30340.00 56.70 22680.00
0060 2938000000-N 859 CONVERT DITO JB W/MH 1 EA 980.00 980.00 1500.00 1500.00 2100.00 2100.00
0061 3030000000-E 862 STL BM GUARDRAIL 1,375 LF 16.50 22687.50 16.50 22687.50 17.00 23375.00
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 40.00 200.00 40.00 200.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 750.00 750.00 750.00 750.00 750.00 750.00
0064 3270000000-N SP  GR ANCHOR TYPE 350 7 EA 1900.00 13300.00 1900.00 13300.00 1900.00 13300.00
0065 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 17,500 LF 3.00 52500.00 3.00 52500.00 3.00 52500.00
0066 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,110 EA 16.00 17760.00 16.00 17760.00 16.00 17760.00
0067 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 270 EA 24.00 6480.00 24.00 6480.00 24.00 6480.00
0068 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000 LF 0.01 10.00 0.01 10.00 0.01 10.00
0069 3628000000-E 876 RIP RAP, CLASS | 40 TON 52.75 2110.00 51.60 2064.00 75.00 3000.00
0070 3649000000-E 876 RIP RAP, CLASS B 560 TON 52.75 29540.00 39.05 21868.00 60.00 33600.00
0071 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,020 SY 2.10 6342.00 2.25 6795.00 2.75 8305.00
0072 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 130 LF 5.65 734.50 5.65 734.50 5.65 734.50
0073 4082000000-E 903 SUPPORT, WOOD 1,274 LF 17.50 22295.00 17.50 22295.00 17.50 22295.00
0074 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 165.00 660.00 165.00 660.00 165.00 660.00
0075 4102000000-N 904 SIGN ERECTION, TYPE E 37 EA 125.00 4625.00 125.00 4625.00 125.00 4625.00

0076 4108000000-N 904 SIGN ERECTION, TYPE F 21 EA 125.00 2625.00 125.00 2625.00 125.00 2625.00
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BARNHILL CONTRACTING

PLT CONSTRUCTION CO., INC.

FSC Il LLC DBA FRED SMITH

COMPANY COMPANY
ROCKY MOUNT, NC WILSON, NC RALEIGH, NC
0077 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 5 EA 225.00 1125.00 225.00 1125.00 225.00 1125.00
0078 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 4 EA 225.00 900.00 225.00 900.00 225.00 900.00
0079 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 14 EA 225.00 3150.00 225.00 3150.00 225.00 3150.00
0080 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 35.00 35.00 35.00 35.00 35.00 35.00
0081 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 35.00 35.00 35.00 35.00 35.00 35.00
0082 4158000000-N 907 DISPOSE SIGN SYST WOOD 36 EA 5.00 180.00 5.00 180.00 5.00 180.00
0083 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 25.00 25.00 25.00 25.00 25.00 25.00
0084 4238000000-N 907 DISPOSE SIGN, D, E, F 19 EA 5.00 95.00 5.00 95.00 5.00 95.00
0085 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 500.00 1000.00 983.49 1966.98 2500.00 5000.00
DISPOSAL OF SIGN SYSTEM,  SPAN WIRE
0086 4400000000-E 1110 WORK ZONE SIGNS (STAT) 269 SF 7.70 2071.30 6.75 1815.75 7.00 1883.00
0087  4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 32.05 9230.40 9.80 2822.40 24.00 6912.00
0088 4410000000-E 1110 WORK ZONE SIGNS (BARR) 132 SF 13.30 1755.60 5.60 739.20 6.50 858.00
0089  4430000000-N 1130 DRUMS 400 EA 66.60 26640.00 48.50 19400.00 40.00 16000.00
0090 4435000000-N 1135 CONES 50 EA 28.40 1420.00 24.75 1237.50 18.00 900.00
0091  4445000000-E 1145 BARRICADES (TYPE Ill) 328 LF 56.65 18581.20 26.00 8528.00 21.00 6888.00
0092 4455000000-N 1150 FLAGGER 600 DAY 285.00 171000.00 411.30 246780.00 350.00 210000.00
0093  4480000000-N 1165 TMA 1 EA 24245.00 24245.00 7701.75 7701.75 3000.00 3000.00
0094 4510000000-N SP LAW ENFORCEMENT 48 HR 51.50 2472.00 31.50 1512.00 50.00 2400.00
0095 4650000000-N 1251 TEMP RAISED PVMT MRKS 348 EA 5.00 1740.00 7.00 2436.00 5.00 1740.00
0096 4685000000-E 1205 THERMO PVT MKG LINES 4"90 29,406 LF 0.60 17643.60 0.70 20584.20 0.60 17643.60
0097 4686000000-E 1205 THERMO PVT MKG LINES 4"120 44,119 LF 0.75 33089.25 0.75 33089.25 0.75 33089.25
0098 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 50 LF 5.00 250.00 4.00 200.00 5.00 250.00
0099 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,402 LF 7.50 10515.00 2.50 3505.00 7.50 10515.00
0100 4705000000-E 1205 THERMO LINES 16" 120MILS 80 LF 10.00 800.00 6.00 480.00 10.00 800.00
0101 4710000000-E 1205 24"WIDE THERMO 120 MILS 368 LF 12.00 4416.00 7.00 2576.00 12.00 4416.00
0102 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 150.00 600.00 100.00 400.00
0103  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 65 EA 100.00 6500.00 140.00 9100.00 100.00 6500.00
0104 4810000000-E 1205 PAINT PVMT MARKINGS 4" 62,000 LF 0.18 11160.00 0.35 21700.00 0.18 11160.00
0105 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,440 LF 0.30 432.00 2.00 2880.00 0.30 432.00
0106 4835000000-E 1205 PAINT PVT MKG LINES 24" 300 LF 1.00 300.00 4.00 1200.00 1.00 300.00
0107 4845000000-N 1205 PAINT PVT MKG SYMBOL 21 EA 40.00 840.00 75.00 1575.00 40.00 840.00
0108 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 1.00 3000.00 1.25 3750.00 1.00 3000.00
0109 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 5.00 500.00 5.00 500.00 5.00 500.00
0110  4900000000-N 1251 PERM RAISED PVMT MARKERS 466 EA 6.00 2796.00 6.50 3029.00 6.00 2796.00
0111 5325600000-E 1510 6" WATER LINE 236 LF 67.00 15812.00 30.00 7080.00 75.00 17700.00
0112 5326000000-E 1510 10" WATER LINE 2,789 LF 35.00 97615.00 35.00 97615.00 38.00 105982.00
0113  5326200000-E 1510 12" WATER LINE 1,816 LF 45.00 81720.00 45.00 81720.00 48.50 88076.00
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BARNHILL CONTRACTING PLT CONSTRUCTION CO., INC. FSC Il LLC DBA FRED SMITH

COMPANY COMPANY

ROCKY MOUNT, NC WILSON, NC RALEIGH, NC
0114 5329000000-E SP  DIH20 PIPE FITTINGS 7,500 LB 6.00 45000.00 5.50 41250.00 6.10 45750.00
0115 5552000000-E 1515 10" VALVE 3 EA 2300.00 6900.00 2100.00 6300.00 2450.00 7350.00
0116 5648000000-N 1515 RELOCATE WATER METER 25 EA 865.00 21625.00 800.00 20000.00 917.00 22925.00
0117 5649000000-N 1515 RECONNECT WATER METER 10 EA 900.00 9000.00 700.00 7000.00 925.00 9250.00
0118 5656100000-E 1515 Z_E]I__/(z:";*" RPZ BACKFLOW PREVNT A 1 EA 2200.00 2200.00 1500.00 1500.00 2377.00 2377.00
0119 5672000000-N 1515 RELOCATE FIRE HYDRANT 7 EA 3950.00 27650.00 3500.00 24500.00 4125.00 28875.00
0120 5691000000-E 1520 Z'E)?)ANITARY GRAVITY SEWER 809 LF 145.00 117305.00 110.00 88990.00 154.00 124586.00
0121 5691100000-E 1520 4" SANITARY GRAVITY SEWER 72 LF 60.00 4320.00 75.00 5400.00 65.00 4680.00
0122 5691200000-E 1520 6" SANITARY GRAVITY SEWER 30 LF 100.00 3000.00 75.00 2250.00 102.00 3060.00
0123 5691400000-E 1520 10" SANITARY GRAVITY SEWER 755 LF 95.00 71725.00 85.00 64175.00 94.25 71158.75
0124 5709200000-E 1520 4" FORCE MAIN SEWER 441 LF 50.00 22050.00 60.00 26460.00 53.00 23373.00
0125 5769000000-E SP DISEWER PIPE FITTINGS 1,185 LB 9.00 10665.00 6.00 7110.00 9.80 11613.00
0126 5775000000-E 1525 4' DIA UTILITY MANHOLE 13 EA 2820.00 36660.00 3500.00 45500.00 3250.00 42250.00
0127 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 49.7 LF 285.00 14164.50 400.00 19880.00 280.00 13916.00
0128 5798000000-E 1530 G—%{-‘\)NDON *»UTILITY PIPE 692 LF 12.00 8304.00 15.00 10380.00 13.00 8996.00
0129 5800000000-E 1530 ABANDON 6" UTILITY PIPE 215 LF 6.00 1290.00 10.00 2150.00 6.00 1290.00
0130 5802000000-E 1530 ABANDON 10" UTILITY PIPE 3,413 LF 7.00 23891.00 15.00 51195.00 8.85 30205.05
0131 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1513 LF 8.00 12104.00 18.00 27234.00 10.75 16264.75
0132 5816000000-N 1530 ABANDON UTILITY MANHOLE 3 EA 1000.00 3000.00 1500.00 4500.00 1100.00 3300.00
0133 5828000000-N 1530 REMOVE UTILITY MANHOLE 4 EA 1300.00 5200.00 2500.00 10000.00 1350.00 5400.00
0134 6000000000-E 1605 TEMPORARY SILT FENCE 23,000 LF 1.80 41400.00 1.80 41400.00 1.75 40250.00
0135 6006000000-E 1610 EROS CONTRL STONE CL A 1,740 TON 48.00 83520.00 36.05 62727.00 40.00 69600.00
0136 6009000000-E 1610 EROS CONTRL STONE CL B 6,285 TON 48.00 301680.00 37.10 233173.50 0.01 62.85
0137 6012000000-E 1610 SEDIMENT CONTROL STONE 4,625 TON 25.00 115625.00 28.20 130425.00 0.01 46.25
0138 6015000000-E 1615 TEMPORARY MULCHING 93 ACR 400.00 37200.00 1241.70 115478.10 400.00 37200.00
0139 6018000000-E 1620 SEED FOR TEMP SEEDING 4,500 LB 3.90 17550.00 3.90 17550.00 3.00 13500.00
0140 6021000000-E 1620 FERT FOR TEMP SEEDING 24 TON 1050.00 25200.00 1050.00 25200.00 500.00 12000.00
0141 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,000 LF 9.00 18000.00 11.70 23400.00 6.00 12000.00
0142 6029000000-E SP SAFETY FENCE 1,400 LF 2.00 2800.00 2.00 2800.00 3.50 4900.00
0143 6030000000-E 1630 SILT EXCAVATION 13,000 CY 1.00 13000.00 2.95 38350.00 0.01 130.00
0144 6036000000-E 1631 MATTING FOR EROS CONTROL 16,400 SY 1.75 28700.00 1.75 28700.00 1.40 22960.00
0145 6037000000-E SP COIR FIBER MAT 100 SY 5.00 500.00 5.00 500.00 15.00 1500.00
0146 6038000000-E SP PERM SOIL REINF MAT 900 SY 13.00 11700.00 13.00 11700.00 5.00 4500.00
0147 6042000000-E 1632 1/4" HARDWARE CLOTH 1,000 LF 5.00 5000.00 3.15 3150.00 4.50 4500.00
0148 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 300 SY 1.80 540.00 6.80 2040.00 12.00 3600.00
0149 6045000000-E SP :;g:l")EMPORARY PIPE 40 LF 50.00 2000.00 46.65 1866.00 55.00 2200.00

0150 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 LF 52.40 1310.00 333.00 8325.00 100.00 2500.00
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NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING PLT CONSTRUCTION CO., INC. FSC Il LLC DBA FRED SMITH

COMPANY COMPANY

ROCKY MOUNT, NC WILSON, NC RALEIGH, NC
0151 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1000.00 2000.00 1000.00 2000.00 900.00 1800.00
0152 6071012000-E SP COIR FIBER WATTLE 6,050 LF 7.30 44165.00 6.20 37510.00 8.00 48400.00
0153  6071020000-E SP  POLYACRYLAMIDE (PAM) 3,540 LB 5.00 17700.00 9.05 32037.00 3.00 10620.00
0154 6071030000-E 1640 COIR FIBER BAFFLE 3,000 LF 4.00 12000.00 4.00 12000.00 5.00 15000.00
0155 6071050000-E SP ’a lS/;I‘;\/IMER 9 EA 1265.00 11385.00 950.65 8555.85 1500.00 13500.00
0156 6071050000-E SP :; )SKIMMER 1 EA 1400.00 1400.00 1062.75 1062.75 2000.00 2000.00
0157 6084000000-E 1660 SEEDING AND MULCHING 69 ACR 1500.00 103500.00 2395.20 165268.80 1000.00 69000.00
0158 6087000000-E 1660 MOWING 66 ACR 70.00 4620.00 70.00 4620.00 75.00 4950.00
0159 6090000000-E 1661 SEED FOR REPAIR SEEDING 950 LB 7.25 6887.50 13.70 13015.00 9.50 9025.00
0160 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.75 TON 1200.00 3300.00 1200.00 3300.00 1200.00 3300.00
0161 6096000000-E 1662 SEED FOR SUPP SEEDING 1,700 LB 3.25 5525.00 3.25 5525.00 4.25 7225.00
0162 6108000000-E 1665 FERTILIZER TOPDRESSING 50.75 TON 700.00 35525.00 700.00 35525.00 400.00 20300.00
0163 6111000000-E SP IMPERVIOUS DIKE 85 LF 50.00 4250.00 52.50 4462.50 60.00 5100.00
0164 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 75.00 1500.00 75.00 1500.00 55.00 1100.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 300.00 30000.00 300.00 30000.00 50.00 5000.00
0166 6120000000-E SP CULVERT DIVERSION CHANNEL 118 CY 20.00 2360.00 21.00 2478.00 20.00 2360.00
0167 6123000000-E 1670 REFORESTATION 1 ACR 2000.00 2000.00 2000.00 2000.00 3000.00 3000.00
0168 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 14 EA 1000.00 14000.00 322.75 4518.50 500.00 7000.00

CONCRETE WASHOUT STRUCTURE

0169 7060000000-E 1705 SIGNAL CABLE 4,300 LF 2.50 10750.00 2.40 10320.00 2.50 10750.00
0170 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 20 EA 745.00 14900.00 799.00 15980.00 775.00 15500.00
0171 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 950.00 950.00 914.00 914.00 980.00 980.00
0172 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1050.00 2100.00 1146.00 2292.00 1100.00 2200.00
0173 7264000000-E 1710 MESSENGER CABLE (3/8") 520 LF 3.85 2002.00 2.15 1118.00 4.00 2080.00
0174 7300000000-E 1715 leN;';\VED TRENCH (¥ 1,430 LF 5.75 8222.50 6.40 9152.00 6.00 8580.00
0175 7300000000-E 1715 szN;';\VED TRENCH (¥ 20 LF 6.25 125.00 7.10 142.00 6.50 130.00
0176 7301000000-E 1715 (D1|R2I§§3T DRILL (ikekokier) 130 LF 15.00 1950.00 18.85 2450.50 16.00 2080.00
0177 7301000000-E 1715 (D2|R2I§§3T DRILL (¥ikotokier) 410 LF 16.50 6765.00 26.00 10660.00 17.00 6970.00
0178 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 175.00 1400.00 180.00 1440.00 200.00 1600.00
0179 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 EA 525.00 2100.00 413.00 1652.00 550.00 2200.00
0180 7360000000-N 1720 WOOD POLE 4 EA 700.00 2800.00 790.00 3160.00 700.00 2800.00
0181 7372000000-N 1721 GUY ASSEMBLY 8 EA 250.00 2000.00 383.00 3064.00 250.00 2000.00
0182 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 300.00 300.00 499.00 499.00 300.00 300.00
0183 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 370.00 1850.00 390.00 1950.00 370.00 1850.00
0184 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,600 LF 5.25 13650.00 7.10 18460.00 5.75 14950.00
0185 7456000000-E 1726 LEAD-IN CABLE(***¥*¥¥xx) 6,700 LF 1.20 8040.00 2.00 13400.00 1.35 9045.00

(14-2)
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COMPANY COMPANY
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0186 7481000000-N SP  SITE SURVEY 1 EA 650.00 650.00 1766.00 1766.00 622.00 622.00
0187 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 1450.00 2900.00 258.00 516.00 1450.00 2900.00
0188 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 EA 2450.00 9800.00 1151.00 4604.00 2450.00 9800.00
0189 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 9500.00 9500.00 1458.00 1458.00 9500.00 9500.00
0190 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 4 EA 750.00 3000.00 730.00 2920.00 750.00 3000.00
0191 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 4 EA 13500.00 54000.00 12763.00 51052.00 13500.00 54000.00
0192 7613000000-N SP SOILTEST 4 EA 950.00 3800.00 1412.00 5648.00 950.00 3800.00
0193 7614100000-E SP DRILLED PIER FOUND 28 CY 800.00 22400.00 1065.00 29820.00 800.00 22400.00
0194 7631000000-N SP  MAST ARM W/ MTL POLE DES 4 EA 300.00 1200.00 147.00 588.00 500.00 2000.00
0195 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 650.00 650.00 587.00 587.00 650.00 650.00
0196 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11500.00 11500.00 11791.00 11791.00 11500.00 11500.00
0197 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 95.00 950.00 118.00 1180.00 95.00 950.00
0198 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 300.00 300.00 306.00 306.00 300.00 300.00
0199 0022000000-E 225 UNCLASSIFIED EXCAVATION 18,100 CY 5.00 90500.00 3.20 57920.00 7.50 135750.00
0200 0036000000-E 225 UNDERCUT EXCAVATION 29,125 CY 6.85 199506.25 6.05 176206.25 2.00 58250.00
0201 0106000000-E 230 BORROW EXCAVATION 139,950 CY 8.10 1133595.00 5.00 699750.00 0.50 69975.00
0202 0195000000-E 265 SELECT GRANULAR MATERIAL 33,878 CY 8.10 274411.80 8.15 276105.70 0.50 16939.00
0203 1011000000-N 500 FINE GRADING Lump Sum 532000.00 519308.83 624900.00
0204 1121000000-E 520 AGGREGATE BASE COURSE 26,300 TON 23.00 604900.00 20.70 544410.00 25.00 657500.00
0205 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,000 TON 47.95 143850.00 48.00 144000.00 50.00 150000.00
0206 1575000000-E 620 ASP FOR PLANT MIX 1,700 TON 310.00 527000.00 330.00 561000.00 330.00 561000.00
0207 0022000000-E 225 UNCLASSIFIED EXCAVATION 17,200 CY
0208 0036000000-E 225 UNDERCUT EXCAVATION 26,550 CY
0209 0106000000-E 230 BORROW EXCAVATION 146,075 CY
0210 0195000000-E 265 SELECT GRANULAR MATERIAL 30,694 CY
0211  1011000000-N 500 FINE GRADING Lump Sum
0212 1121000000-E 520 AGGREGATE BASE COURSE 925 TON
0213 1489000000-E 610 ASP CONC BASE CRS B25.0B 15,000 TON
0214 1575000000-E 620 ASP FOR PLANT MIX 2,225 TON

CULVERT ITEMS
0215 8126000000-N 414 CULV EXCAV @ kit Lump Sum 10000.00 10000.00 150000.00

(132+51.00-L-)
0216 8133000000-E 414 FND CONDIT MAT, BOX CULV 134 TON 40.00 5360.00 40.00 5360.00 50.00 6700.00
0217  8196000000-E 420 CLASS A CONCRETE (CULV) 138.5 CY 850.00 117725.00 850.00 117725.00 1000.00 138500.00
0218  8245000000-E 425 REINF STEEL (CULVERT) 15,604 LB 1.25 19505.00 1.25 19505.00 1.50 23406.00
0219 8990000000-N SP CONTRACT TIME 2,400 DOL 459.00 1101600.00 595.00 1428000.00 520.00 1248000.00

CONTRACT TOTAL TOTAL 10574571.40 TOTAL 10840665.15 TOTAL 11023000.00
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ST WOOTEN CORPORATION

W. C. ENGLISH, INCORPORATED

WILSON, NC LYNCHBURG, VA
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00 589000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 144375.00 136232.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 57600.00 1179254.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 10000.00 20000.00 5269.00 10538.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 5000.00 5000.00 3161.00 3161.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,300 CY 5.80 7540.00 6.80 8840.00
0007 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 9,400 SY 8.47 79618.00 5.20 48880.00
0008 0192000000-N 260 PROOF ROLLING 15 HR 208.98 3134.70 262.00 3930.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 39,550 SY 2.00 79100.00 2.60 102830.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,886 TON 32.25 93073.50 37.00 106782.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 3,240 SY 2.90 9396.00 2.60 8424.00
0012 0335000000-E 305 ’(‘;’I“)DRAINAGE PIPE 12 LF 25.75 309.00 56.00 672.00
0013 0335200000-E 305 15" DRAINAGE PIPE 24 LF 28.00 672.00 50.00 1200.00
0014 0335500000-E 305 30" DRAINAGE PIPE 192 LF 63.00 12096.00 79.00 15168.00
0015 0343000000-E 310 15" SIDE DRAIN PIPE 848 LF 28.50 24168.00 48.00 40704.00
0016 0344000000-E 310 18" SIDE DRAIN PIPE 92 LF 34.00 3128.00 58.00 5336.00
0017 0345000000-E 310 24" SIDE DRAIN PIPE 140 LF 45.00 6300.00 74.00 10360.00
0018 0366000000-E 310 15"RCPIPE CULV I 808 LF 28.50 23028.00 51.00 41208.00
0019 0372000000-E 310 18"RCPIPE CULV I 880 LF 34.50 30360.00 57.00 50160.00
0020 0378000000-E 310 24"RCPIPECULV I 1,432 LF 48.50 69452.00 87.00 124584.00
0021 0384000000-E 310 30"RCPIPE CULV I 232 LF 65.00 15080.00 96.00 22272.00
0022 0390000000-E 310 36"RCPIPE CULV I 324 LF 80.00 25920.00 156.00 50544.00
0023 0448200000-E 310 15" RCP CULV CLASS IV 44 LF 32.00 1408.00 63.00 2772.00
0024 0448300000-E 310 18"RCP CULV CLASS IV 144 LF 44.00 6336.00 67.00 9648.00
0025 0448400000-E 310 24"RCP CULV CLASS IV 168 LF 58.00 9744.00 110.00 18480.00
0026 0528000000-E 310 ’(‘;6F§C PIPE ELBOW Il 2 EA 1400.00 2800.00 1791.00 3582.00
0027 0995000000-E 340 PIPE REMOVAL 2,800 LF 13.00 36400.00 17.30 48440.00
0028 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 10.94 10940.00 13.40 13400.00
0029 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,900 TON 28.59 54321.00 25.00 47500.00
0030 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 500 TON 28.59 14295.00 31.00 15500.00
0031 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 34.29 6858.00 40.00 8000.00
0032 1275000000-E 600 PRIME COAT 870 GAL 6.92 6020.40 3.50 3045.00
0033 1330000000-E 607 INCIDENTAL MILLING 900 SY 14.56 13104.00 15.00 13500.00
0034 1498000000-E 610 ASP CONC INTR CRS 119.0B 15,450 TON 49.79 769255.50 42.25 652762.50
0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,650 TON 50.73 692464.50 42.20 576030.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 421 TON 165.00 69465.00 233.00 98093.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 2,475 CY 10.50 25987.50 32.00 79200.00
0038 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 1.87 1870.00 9.50 9500.00
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WILSON, NC LYNCHBURG, VA
0039 2033000000-E 815 SUBDRAIN FINE AGGREGATE 1,070 CY 44.00 47080.00 47.40 50718.00
0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 76.50 12852.00 53.00 8904.00
0041 2044000000-E 815 6" PERF SUBDRN PIPE 7,350 LF 9.00 66150.00 16.00 117600.00
0042 2070000000-N 815 SUBDRN PIPE OUTLET 15 EA 350.00 5250.00 369.00 5535.00
0043 2077000000-E 815 6" OUTLET PIPE 100 LF 16.00 1600.00 42.00 4200.00
0044 2209000000-E 838 ENDWALLS 35 CY 975.00 3412.50 964.00 3374.00
0045 2275000000-E SP FLOWABLE FILL 15 CY 300.00 4500.00 385.00 5775.00
0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 31 EA 1500.00 46500.00 1317.00 40827.00
0047 2308000000-E 840 MASNRY DRAINAGE STRUCT 7 LF 475.00 3325.00 327.00 2289.00
0048 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 540.00 2160.00 627.00 2508.00
0049 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 490.00 2450.00 543.00 2715.00
0050 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 490.00 980.00 553.00 1106.00
0051 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 2 EA 610.00 1220.00 685.00 1370.00
0052 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 5 EA 610.00 3050.00 711.00 3555.00
0053 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 9 EA 610.00 5490.00 711.00 6399.00
0054 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 400.00 1200.00 458.00 1374.00
0055 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 2 EA 1626.93 3253.86 743.00 1486.00
0056 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,265 LF 19.20 81888.00 26.40 112596.00
0057 2556000000-E 846 SHOULDER BERM GUTTER 425 LF 17.01 7229.25 27.50 11687.50
0058 2612000000-E 848 6" CONCRETE DRIVEWAY 210 SY 62.64 13154.40 82.80 17388.00
0059 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 400 SY 49.37 19748.00 76.75 30700.00
0060 2938000000-N 859 CONVERT DITO JB W/MH 1 EA 1420.44 1420.44 1475.00 1475.00
0061 3030000000-E 862 STL BM GUARDRAIL 1,375 LF 16.50 22687.50 18.00 24750.00
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 42.00 210.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 750.00 750.00 790.00 790.00
0064 3270000000-N SP GR ANCHOR TYPE 350 7 EA 1900.00 13300.00 2002.00 14014.00
0065 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 17,500 LF 3.00 52500.00 3.15 55125.00
0066 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,110 EA 16.00 17760.00 16.90 18759.00
0067 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 270 EA 24.00 6480.00 25.00 6750.00
0068 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000 LF 0.01 10.00 0.05 50.00
0069 3628000000-E 876 RIP RAP, CLASS| 40 TON 54.30 2172.00 64.00 2560.00
0070 3649000000-E 876 RIP RAP, CLASS B 560 TON 56.99 31914.40 56.00 31360.00
0071 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,020 SY 3.34 10086.80 2.50 7550.00
0072 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 130 LF 5.65 734.50 6.00 780.00
0073 4082000000-E 903 SUPPORT, WOOD 1,274 LF 17.50 22295.00 18.40 23441.60
0074 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 165.00 660.00 174.00 696.00
0075 4102000000-N 904 SIGN ERECTION, TYPE E 37 EA 125.00 4625.00 132.00 4884.00

0076 4108000000-N 904 SIGN ERECTION, TYPE F 21 EA 125.00 2625.00 132.00 2772.00
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0077 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 5 EA 225.00 1125.00 237.00 1185.00
0078 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 4 EA 225.00 900.00 237.00 948.00
0079 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 14 EA 225.00 3150.00 237.00 3318.00
0080 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 35.00 35.00 37.00 37.00
0081 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 35.00 35.00 37.00 37.00
0082 4158000000-N 907 DISPOSE SIGN SYST WOOD 36 EA 5.00 180.00 5.25 189.00
0083 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 25.00 25.00 26.40 26.40
0084 4238000000-N 907 DISPOSE SIGN, D, E, F 19 EA 5.00 95.00 5.30 100.70
0085 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 1000.00 2000.00 1054.00 2108.00

DISPOSAL OF SIGN SYSTEM,  SPAN WIRE

0086 4400000000-E 1110 WORK ZONE SIGNS (STAT) 269 SF 6.75 1815.75 13.50 3631.50
0087 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 59.99 17277.12 15.50 4464.00
0088 4410000000-E 1110 WORK ZONE SIGNS (BARR) 132 SF 5.60 739.20 16.50 2178.00
0089 4430000000-N 1130 DRUMS 400 EA 74.44 29776.00 63.00 25200.00
0090 4435000000-N 1135 CONES 50 EA 30.79 1539.50 31.00 1550.00
0091 4445000000-E 1145 BARRICADES (TYPE Il 328 LF 44.15 14481.20 50.00 16400.00
0092 4455000000-N 1150 FLAGGER 600 DAY 200.00 120000.00 275.00 165000.00
0093 4480000000-N 1165 TMA 1 EA 18784.32 18784.32 8189.00 8189.00
0094 4510000000-N SP LAW ENFORCEMENT 48 HR 45.81 2198.88 58.00 2784.00
0095 4650000000-N 1251 TEMP RAISED PVMT MRKS 348 EA 8.00 2784.00 8.45 2940.60
0096 4685000000-E 1205 THERMO PVT MKG LINES 4"90 29,406 LF 0.69 20290.14 0.75 22054.50
0097 4686000000-E 1205 THERMO PVT MKG LINES 4"120 44,119 LF 0.79 34854.01 0.85 37501.15
0098 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 50 LF 4.00 200.00 4.20 210.00
0099 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,402 LF 4.00 5608.00 4.20 5888.40
0100 4705000000-E 1205 THERMO LINES 16" 120MILS 80 LF 8.00 640.00 8.40 672.00
0101 4710000000-E 1205 24"WIDE THERMO 120 MILS 368 LF 10.00 3680.00 10.50 3864.00
0102 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 105.00 420.00
0103 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 65 EA 100.00 6500.00 105.00 6825.00
0104 4810000000-E 1205 PAINT PVMT MARKINGS 4" 62,000 LF 0.30 18600.00 0.35 21700.00
0105 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,440 LF 1.00 1440.00 1.10 1584.00
0106 4835000000-E 1205 PAINT PVT MKG LINES 24" 300 LF 5.00 1500.00 5.25 1575.00
0107 4845000000-N 1205 PAINT PVT MKG SYMBOL 21 EA 25.00 525.00 26.00 546.00
0108 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 0.90 2700.00 0.95 2850.00
0109 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 5.00 500.00 5.25 525.00
0110 4900000000-N 1251 PERM RAISED PVMT MARKERS 466 EA 8.00 3728.00 8.40 3914.40
0111 5325600000-E 1510 6" WATER LINE 236 LF 70.00 16520.00 74.00 17464.00
0112 5326000000-E 1510 10" WATER LINE 2,789 LF 35.00 97615.00 36.85 102774.65

0113 5326200000-E 1510 12" WATER LINE 1,816 LF 45.00 81720.00 47.40 86078.40
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TIP NO R-3826 2.595 MI
FEDAID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

ST WOOTEN CORPORATION W. C. ENGLISH, INCORPORATED

WILSON, NC LYNCHBURG, VA
0114 5329000000-E SP  DIH20 PIPE FITTINGS 7,500 LB 6.00 45000.00 6.30 47250.00
0115 5552000000-E 1515 10" VALVE 3 EA 2300.00 6900.00 2423.00 7269.00
0116 5648000000-N 1515 RELOCATE WATER METER 25 EA 865.00 21625.00 912.00 22800.00
0117 5649000000-N 1515 RECONNECT WATER METER 10 EA 900.00 9000.00 948.00 9480.00
0118 5656100000-E 1515 Z_E]I__/(z:";*" RPZ BACKFLOW PREVNT A 1 EA 2200.00 2200.00 2318.00 2318.00
0119 5672000000-N 1515 RELOCATE FIRE HYDRANT 7 EA 3950.00 27650.00 4162.00 29134.00
0120 5691000000-E 1520 Z‘5§)AN|TARY GRAVITY SEWER 809 LF 145.00 117305.00 153.00 123777.00
0121 5691100000-E 1520 4" SANITARY GRAVITY SEWER 72 LF 60.00 4320.00 63.00 4536.00
0122 5691200000-E 1520 6" SANITARY GRAVITY SEWER 30 LF 100.00 3000.00 105.00 3150.00
0123 5691400000-E 1520 10" SANITARY GRAVITY SEWER 755 LF 95.00 71725.00 100.00 75500.00
0124 5709200000-E 1520 4" FORCE MAIN SEWER 441 LF 50.00 22050.00 53.00 23373.00
0125 5769000000-E SP DISEWER PIPE FITTINGS 1,185 LB 10.00 11850.00 10.50 1244250
0126 5775000000-E 1525 4' DIA UTILITY MANHOLE 13 EA 2820.00 36660.00 2970.00 38610.00
0127 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 49.7 LF 285.00 14164.50 300.00 14910.00
0128 5798000000-E 1530 G—%{-‘\)NDON *»* UTILITY PIPE 692 LF 12.00 8304.00 13.00 8996.00
0129 5800000000-E 1530 ABANDON 6" UTILITY PIPE 215 LF 6.00 1290.00 6.30 1354.50
0130 5802000000-E 1530 ABANDON 10" UTILITY PIPE 3,413 LF 9.00 30717.00 9.50 32423.50
0131 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1513 LF 10.00 15130.00 10.50 15886.50
0132 5816000000-N 1530 ABANDON UTILITY MANHOLE 3 EA 1000.00 3000.00 1054.00 3162.00
0133 5828000000-N 1530 REMOVE UTILITY MANHOLE 4 EA 1300.00 5200.00 1370.00 5480.00
0134 6000000000-E 1605 TEMPORARY SILT FENCE 23,000 LF 1.80 41400.00 2.20 50600.00
0135 6006000000-E 1610 EROS CONTRL STONE CL A 1,740 TON 55.77 97039.80 50.00 87000.00
0136 6009000000-E 1610 EROS CONTRL STONE CL B 6,285 TON 56.99 358182.15 51.00 320535.00
0137 6012000000-E 1610 SEDIMENT CONTROL STONE 4,625 TON 55.50 256687.50 42.00 194250.00
0138 6015000000-E 1615 TEMPORARY MULCHING 93 ACR 595.00 55335.00 627.00 58311.00
0139 6018000000-E 1620 SEED FOR TEMP SEEDING 4,500 LB 3.95 17775.00 4.15 18675.00
0140 6021000000-E 1620 FERT FOR TEMP SEEDING 24 TON 815.00 19560.00 859.00 20616.00
0141 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,000 LF 14.43 28860.00 14.30 28600.00
0142 6029000000-E SP SAFETY FENCE 1,400 LF 2.00 2800.00 2.80 3920.00
0143 6030000000-E 1630 SILT EXCAVATION 13,000 CY 9.64 125320.00 9.30 120900.00
0144 6036000000-E 1631 MATTING FOR EROS CONTROL 16,400 SY 1.35 22140.00 1.40 22960.00
0145 6037000000-E SP COIR FIBER MAT 100 SY 4.50 450.00 4.75 475.00
0146 6038000000-E SP PERM SOIL REINF MAT 900 SY 4.50 4050.00 4.75 4275.00
0147 6042000000-E 1632 1/4" HARDWARE CLOTH 1,000 LF 3.50 3500.00 6.30 6300.00
0148 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 300 SY 6.94 2082.00 5.00 1500.00
0149 6045000000-E SP :;'g:l")EMPORARY PIPE 40 LF 50.00 2000.00 55.00 2200.00

0150 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 LF 60.39 1509.75 127.00 3175.00
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TIP NO R-3826 2.595 MI
FEDAID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

ST WOOTEN CORPORATION W. C. ENGLISH, INCORPORATED

WILSON, NC LYNCHBURG, VA
0151 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1000.00 2000.00 1100.00 2200.00
0152 6071012000-E SP COIR FIBER WATTLE 6,050 LF 8.75 52937.50 9.25 55962.50
0153 6071020000-E SP POLYACRYLAMIDE (PAM) 3,540 LB 8.50 30090.00 6.30 22302.00
0154 6071030000-E 1640 COIR FIBER BAFFLE 3,000 LF 4.55 13650.00 4.80 14400.00
0155 6071050000-E SP a lS/;I‘;\/IMER 9 EA 783.16 7048.44 1294.00 11646.00
0156 6071050000-E SP :; )SKIMMER 1 EA 3453.97 3453.97 1418.00 1418.00
0157 6084000000-E 1660 SEEDING AND MULCHING 69 ACR 1590.00 109710.00 1675.00 115575.00
0158 6087000000-E 1660 MOWING 66 ACR 75.00 4950.00 79.00 5214.00
0159 6090000000-E 1661 SEED FOR REPAIR SEEDING 950 LB 15.34 14573.00 10.00 9500.00
0160 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.75 TON 1784.42 4907.16 1265.00 3478.75
0161 6096000000-E 1662 SEED FOR SUPP SEEDING 1,700 LB 4.25 7225.00 4.50 7650.00
0162 6108000000-E 1665 FERTILIZER TOPDRESSING 50.75 TON 749.00 38011.75 789.00 40041.75
0163 6111000000-E SP IMPERVIOUS DIKE 85 LF 50.00 4250.00 55.00 4675.00
0164 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 55.00 1100.00 58.00 1160.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 212.50 21250.00 132.00 13200.00
0166 6120000000-E SP CULVERT DIVERSION CHANNEL 118 CY 20.00 2360.00 25.00 2950.00
0167 6123000000-E 1670 REFORESTATION 1 ACR 3000.00 3000.00 3161.00 3161.00
0168 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 14 EA 616.12 8625.68 1375.00 19250.00

CONCRETE WASHOUT STRUCTURE

0169 7060000000-E 1705 SIGNAL CABLE 4,300 LF 2.50 10750.00 2.65 11395.00
0170 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 20 EA 745.00 14900.00 785.00 15700.00
0171 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 950.00 950.00 1000.00 1000.00
0172 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1050.00 2100.00 1106.00 2212.00
0173 7264000000-E 1710 MESSENGER CABLE (3/8") 520 LF 3.85 2002.00 4.05 2106.00
0174 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (rxirionrion) 1,430 LF 5.75 8222.50 6.05 8651.50
0175 7300000000-E 1715 thN;{-)\VED TRENCH (ririonion) 20 LF 6.25 125.00 7.00 140.00
0176 7301000000-E 1715 (D1IR2I§§:T DRILL (irionrion) 130 LF 15.00 1950.00 15.75 2047.50
0177 7301000000-E 1715 (D2IR2I§§:T DRILL (irionrion) 410 LF 16.50 6765.00 17.40 7134.00
0178 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 175.00 1400.00 184.00 1472.00
0179 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 EA 525.00 2100.00 553.00 2212.00
0180 7360000000-N 1720 WOOD POLE 4 EA 700.00 2800.00 738.00 2952.00
0181 7372000000-N 1721 GUY ASSEMBLY 8 EA 250.00 2000.00 263.00 2104.00
0182 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 300.00 300.00 316.00 316.00
0183 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 370.00 1850.00 390.00 1950.00
0184 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,600 LF 5.25 13650.00 5.50 14300.00
0185 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 6,700 LF 1.20 8040.00 1.25 8375.00

(14-2)
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34553.2.2 JAN 17 2017 C203830

TIP NO R-3826 2.595 MI
FEDAID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

ST WOOTEN CORPORATION W. C. ENGLISH, INCORPORATED

WILSON, NC LYNCHBURG, VA
0186 7481000000-N SP SITE SURVEY 1 EA 650.00 650.00 685.00 685.00
0187 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 1450.00 2900.00 1528.00 3056.00
0188 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 EA 2450.00 9800.00 2582.00 10328.00
0189 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 9500.00 9500.00 10010.00 10010.00
0190 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 4 EA 750.00 3000.00 790.00 3160.00
0191 7588000000-N SP SGNL MAST ARM WITH METAL POLE 4 EA 13500.00 54000.00 14225.00 56900.00
0192 7613000000-N SP SOIL TEST 4 EA 950.00 3800.00 1000.00 4000.00
0193 7614100000-E SP DRILLED PIER FOUND 28 CY 800.00 22400.00 843.00 23604.00
0194 7631000000-N SP MAST ARM W/ MTL POLE DES 4 EA 300.00 1200.00 316.00 1264.00
0195 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 650.00 650.00 685.00 685.00
0196 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11500.00 11500.00 12118.00 12118.00
0197 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 95.00 950.00 100.00 1000.00
0198 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 300.00 300.00 316.00 316.00
0199 0022000000-E 225 UNCLASSIFIED EXCAVATION 18,100 CY
0200 0036000000-E 225 UNDERCUT EXCAVATION 29,125 CY
0201 0106000000-E 230 BORROW EXCAVATION 139,950 CY
0202 0195000000-E 265 SELECT GRANULAR MATERIAL 33,878 CY
0203 1011000000-N 500 FINE GRADING Lump Sum
0204 1121000000-E 520 AGGREGATE BASE COURSE 26,300 TON
0205 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,000 TON
0206 1575000000-E 620 ASP FOR PLANT MIX 1,700 TON
0207 0022000000-E 225 UNCLASSIFIED EXCAVATION 17,200 CY 9.89 170108.00 9.75 167700.00
0208 0036000000-E 225 UNDERCUT EXCAVATION 26,550 CY 6.75 179212.50 14.00 371700.00
0209 0106000000-E 230 BORROW EXCAVATION 146,075 CY 9.20 1343890.00 6.80 993310.00
0210 0195000000-E 265 SELECT GRANULAR MATERIAL 30,694 CY 15.10 463479.40 36.50 1120331.00
0211 1011000000-N 500 FINE GRADING Lump Sum 382350.00 178248.00
0212 1121000000-E 520 AGGREGATE BASE COURSE 925 TON 41.15 38063.75 35.00 32375.00
0213 1489000000-E 610 ASP CONC BASE CRS B25.0B 15,000 TON 49.23 738450.00 44.25 663750.00
0214 1575000000-E 620 ASP FOR PLANT MIX 2,225 TON 254.44 566129.00 348.00 774300.00

CULVERT ITEMS
0215 8126000000-N 414 CULV EXCAV @ **iikkkicx Lump Sum 10000.00 11000.00
(132+51.00-L-)

0216 8133000000-E 414 FND CONDIT MAT, BOX CULV 134 TON 40.00 5360.00 45.00 6030.00
0217 8196000000-E 420 CLASS A CONCRETE (CULV) 1385 CY 850.00 117725.00 900.00 124650.00
0218 8245000000-E 425 REINF STEEL (CULVERT) 15,604 LB 1.25 19505.00 1.35 21065.40
0219 8990000000-N SP CONTRACT TIME 2,400 DOL 565.00 1356000.00 570.00 1368000.00

CONTRACT TOTAL TOTAL 11383045.22 TOTAL 13147917.70
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FEDAID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.
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JAN 17 2017
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14/ 14

003
C203830

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

BARNHILL CONTRACTING COMPANY
PLT CONSTRUCTION CO., INC.

FSC Il LLC DBA FRED SMITH COMPANY
ST WOOTEN CORPORATION

W. C. ENGLISH, INCORPORATED

a s~ w N e

SUB-TOTAL 9874455.22
SUB-TOTAL 1508590.00

CONTRACT TOTAL

10574571.40
10840665.15
11023000.00
11383045.22
13147917.70

SUB-TOTAL 11617172.30
SUB-TOTAL 1530745.40
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TIP NO 56.201 MI
FED AID NO STATE FUNDED

MILLING, RESURF, WIDENING, SHLD RECON, GUARDRAIL, & SIGNALS.

2 SECTIONS OF NC-24, 1 SECTION OF US-258/NC-24, AND 31 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 450000.00 586500.00
0002 0106000000-E 230 BORROW EXCAVATION 3,276 CY 30.00 98280.00 12.50 40950.00
0003 0255000000-E SP GENERIC GRADING ITEM (TON) 1,128 TON 30.00 33840.00 50.00 56400.00
AGGREGATE SHOULDER BORROW
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,884 TON 80.00 150720.00 45.00 84780.00
0005 1245000000-E SP SHOULDER RECONSTRUCTION 101.58 SMI 2900.00 294582.00 3100.00 314898.00
0006 1297000000-E 607 z\glLllyzé)SP PVMT #+x" DTH 113,352 SY 1.80 204033.60 2.00 226704.00
0007 1297000000-E 607 z\gll!SL ASP PVMT s+ DTH 422,210 SY 2.00 844420.00 2.00 844420.00
0008 1330000000-E 607 INCIDENTAL MILLING 5539 SY 10.00 55390.00 25.00 138475.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,387 TON 60.00 503220.00 45.00 377415.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 43,467 TON 53.00 2303751.00 46.90 2038602.30
0011 1520000000-E SP  ASP CONC SURF CRS $9.5B LEVEL 147 TON 85.00 12495.00 85.00 12495.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 48,196 TON 44.25 2132673.00 44.00 2120624.00
0013 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 30 TON 100.00 3000.00 100.00 3000.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 696 TON 83.00 57768.00 44.00 30624.00
0015 1575000000-E 620 ASP FOR PLANT MIX 5,942 TON 345.00 2049990.00 380.00 2257960.00
0016 1880000000-E SP  GENERIC PAVING ITEM (TON) 903.2 TON 165.00 149028.00 180.00 162576.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0017 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,070 TON 155.00 320850.00 150.00 310500.00
PATCHING EXISTING PAVEMENT (MILL)
0018 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 200.00 4000.00 100.00 2000.00
0019 2605000000-N 848 CONCRETE CURB RAMP 2 EA 2600.00 5200.00 2000.00 4000.00
0020 2612000000-E 848 6" CONCRETE DRIVEWAY 446 SY 120.00 53520.00 75.00 33450.00
0021 2738000000-E SP  GENERIC PAVING ITEM (SY) 20 SY 200.00 4000.00 125.00 2500.00
REMOVE & REPLACE CONCRETE 4" SIDEWALK
0022 2752000000-E SP  GENERIC PAVING ITEM (LF) 451 LF 44.00 19844.00 100.00 45100.00
REMOVE & REPLACE 2' CONCRETE VALLEY CURB
0023 2752000000-E SP  GENERIC PAVING ITEM (LF) 754 LF 61.00 45994.00 70.00 52780.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0024 2752000000-E SP  GENERIC PAVING ITEM (LF) 280 LF 21.50 6020.00 80.00 22400.00
REMOVE EXISTING 3' CONCRETE GUTTER
0025 2759000000-N SP  GENERIC PAVING ITEM (EA) 7 EA 2600.00 18200.00 2000.00 14000.00
REMOVE & REPLACE CURB RAMP
0026 2759000000-N SP  GENERIC PAVING ITEM (EA) 84 EA 750.00 63000.00 50.00 4200.00
REMOVE CONCRETE CURB RAMP
0027 2815000000-N 858 ADJ DROP INLETS 9 EA 750.00 6750.00 850.00 7650.00
0028 2830000000-N 858 ADJ MANHOLES 22 EA 840.00 18480.00 800.00 17600.00
0029 2845000000-N 858 ADJ METER OR VALVE BOXES 23 EA 840.00 19320.00 700.00 16100.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 4 EA 75.00 300.00 70.00 280.00
0031 3210000000-N 862 GR ANCHOR TYPE CAT-1 12 EA 550.00 6600.00 800.00 9600.00

0032 3270000000-N SP GR ANCHOR TYPE 350 9 EA 2100.00 18900.00 2500.00 22500.00
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TIP NO 56.201 MI
FED AID NO STATE FUNDED

MILLING, RESURF, WIDENING, SHLD RECON, GUARDRAIL, & SIGNALS.

2 SECTIONS OF NC-24, 1 SECTION OF US-258/NC-24, AND 31 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING ROSE BROTHERS PAVING CO INC

COMPANY

ROCKY MOUNT, NC AHOSKIE, NC

0033 3420000000-E SP GENERIC GUARDRAILL ITEM (LF) 1,950 LF 20.00 39000.00 20.00 39000.00
REMOVE & REPLACE EXISTING GUARDRAIL
0034 3420000000-E SP GENERIC GUARDRAILL ITEM (LF) 50 LF 13.00 650.00 25.00 1250.00
REMOVE & RESET EXISTING GUARDRAIL

0035 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 6,704 SF 6.65 44581.60 7.50 50280.00
0036 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 350000.00 600000.00
0037 4510000000-N SP LAW ENFORCEMENT 360 HR 75.00 27000.00 50.00 18000.00
0038 4685000000-E 1205 THERMO PVT MKG LINES 4"90 562,460 LF 0.47 264356.20 0.47 264356.20
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 395,800 LF 0.59 233522.00 0.59 233522.00
0040 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 6,698 LF 1.25 8372.50 1.25 8372.50
0041 4700000000-E 1205 12"WIDE THERMO 90 MILS 795 LF 2.50 1987.50 2.50 1987.50
0042 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 8.00 800.00 8.00 800.00
0043 4710000000-E 1205 24"WIDE THERMO 120 MILS 1512 LF 10.00 15120.00 10.00 15120.00
0044 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 75.00 1200.00 75.00 1200.00
0045 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 442 EA 95.00 41990.00 95.00 41990.00
0046 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 706 LF 1.50 1059.00 1.50 1059.00
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 248,174 LF 0.23 57080.02 0.23 57080.02
0048 4820000000-E 1205 PAINT PVMT MARKINGS 8" 5,098 LF 0.50 2549.00 0.50 2549.00
0049 4825000000-E 1205 PAINT PVMT MARKINGS 12" 750 LF 1.00 750.00 1.00 750.00
0050 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,389 LF 3.00 4167.00 3.00 4167.00
0051 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 20.00 240.00 20.00 240.00
0052 4845000000-N 1205 PAINT PVT MKG SYMBOL 433 EA 20.00 8660.00 20.00 8660.00
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 43,019 LF 0.10 4301.90 0.10 4301.90
0054 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 50.00 100.00 50.00 100.00
0055 4900000000-N 1251 PERM RAISED PVMT MARKERS 3,326 EA 4.25 14135.50 4.25 14135.50
0056 4905000000-N 1253 SNOWPLB PVMT MRKER 2,602 EA 25.00 65050.00 25.00 65050.00
0057 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 75000.00 25000.00
0058 6000000000-E 1605 TEMPORARY SILT FENCE 3,853 LF 2.25 8669.25 4.50 17338.50
0059 6009000000-E 1610 EROS CONTRL STONE CL B 959.54 TON 78.00 74844.12 75.00 71965.50
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 959.54 TON 70.00 67167.80 75.00 71965.50
0061 6015000000-E 1615 TEMPORARY MULCHING 27.96 ACR 730.00 20410.80 900.00 25164.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 1,927.75 LB 3.00 5783.25 12.00 23133.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 9.57 TON 730.00 6986.10 1000.00 9570.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 3.00 1050.00 5.00 1750.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 1,929 LF 4.00 7716.00 5.00 9645.00
0066 6071010000-E SP  WATTLE 690 LF 12.00 8280.00 10.00 6900.00
0067 6084000000-E 1660 SEEDING AND MULCHING 27.96 ACR 1900.00 53124.00 2600.00 72696.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,926.75 LB 12.00 23121.00 12.00 23121.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 9.58 TON 600.00 5748.00 1000.00 9580.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 500.00 7500.00 500.00 7500.00
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BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
0071 7300000000-E 1715 UNPAVED TRENCH (¥*ikikik) 210 LF 6.50 1365.00 6.50 1365.00
(1,27
0072 7301000000-E 1715 DIRECT DRILL (¥*riiorki) 300 LF 18.50 5550.00 15.00 4500.00
(1,27
0073 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 175.00 1400.00 200.00 1600.00
0074 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 325.00 325.00 1000.00 1000.00
0075 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,690 LF 5.25 24622.50 9.00 42210.00
0076 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 5130 LF 1.70 8721.00 2.00 10260.00
(14-2)
CONTRACT TOTAL TOTAL 11548224.64 TOTAL 11731317.42
ROADWAY ITEMS SUB-TOTAL 11548224.64 SUB-TOTAL 11731317.42
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 11548224.64
ROSE BROTHERS PAVING CO INC 2 11731317.42



FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 1/ 6 005
41922.3.4 JAN 17 2017 C202176

TIP NO R-5023B, R-5023C, SF-4903F 2.024 MI
FEDAID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW GRADING & PAVING INC. BARNHILL CONTRACTING
COMPANY
JACKSONVILLE, NC ROCKY MOUNT, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 275000.00 325000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 71975.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 15000.00 279000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 10000.00 10000.00 15820.00 15820.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 14,300 CY 7.50 107250.00 13.00 185900.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 4,490 CY 22.00 98780.00 12.00 53880.00
0007 0106000000-E 230 BORROW EXCAVATION 5,000 CY 28.00 140000.00 15.00 75000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 158 CY 25.00 3950.00 43.75 6912.50
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 400 SY 3.00 1200.00 7.25 2900.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 4,750 CY 25.00 118750.00 25.00 118750.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 18,850 SY 1.00 18850.00 3.25 61262.50
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 620 TON 50.00 31000.00 50.00 31000.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 1,940 SY 1.50 2910.00 2.00 3880.00
0014 0335200000-E 305 15" DRAINAGE PIPE 620 LF 42.00 26040.00 29.30 18166.00
0015 0335300000-E 305 18" DRAINAGE PIPE 196 LF 54.00 10584.00 31.30 6134.80
0016 0343000000-E 310 15" SIDE DRAIN PIPE 1,128 LF 40.00 45120.00 29.30 33050.40
0017 0344000000-E 310 18" SIDE DRAIN PIPE 312 LF 49.00 15288.00 31.30 9765.60
0018 0345000000-E 310 24" SIDE DRAIN PIPE 92 LF 56.00 5152.00 37.45 3445.40
0019 0448200000-E 310 15"RCP CULV CLASS IV 2,444 LF 44.00 107536.00 55.20 134908.80
0020 0448300000-E 310 18"RCP CULV CLASS IV 1,084 LF 54.00 58536.00 60.00 65040.00
0021 0448400000-E 310 24" RCP CULV CLASS IV 836 LF 74.00 61864.00 80.50 67298.00
0022 0448500000-E 310 30"RCP CULV CLASS IV 360 LF 97.00 34920.00 103.00 37080.00
0023 0453000000-E 310 ’(‘;‘-"E)!‘D)IPE END SECTION 35 EA 800.00 28000.00 305.00 10675.00
0024 0453000000-E 310 ’(‘:'E;!‘D)IPE END SECTION 12 EA 815.00 9780.00 340.00 4080.00
0025 0453000000-E 310 ’(‘;':?)IPE END SECTION 3 EA 1200.00 3600.00 590.00 1770.00
0026 0962000000-E SP  **X**"CAA SP ARCH **+*" 184 LF 325.00 59800.00 175.00 32200.00

(42" X 29", 0.138")
0027 0962000000-E SP  **X**"CAA SP ARCH **x*" 80 LF 400.00 32000.00 275.00 22000.00

(66" X 51", 0.138")
0028 0995000000-E 340 PIPE REMOVAL 2,976 LF 5.00 14880.00 9.70 28867.20
0029 1011000000-N 500 FINE GRADING Lump Sum 90000.00 720000.00
0030 1099500000-E 505 SHALLOW UNDERCUT 4,000 CY 17.00 68000.00 14.00 56000.00
0031 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,600 TON 32.50 247000.00 40.00 304000.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 1,820 TON 45.00 81900.00 75.50 137410.00
0033 1330000000-E 607 INCIDENTAL MILLING 1,260 SY 10.00 12600.00 17.00 21420.00
0034 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,280 TON 78.00 411840.00 67.40 355872.00
0035 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,350 TON 82.50 358875.00 81.75 355612.50

0036 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,640 TON 66.50 508060.00 63.30 483612.00



FEB 06, 2017 03:08 PM

41922.

TIP NO

FEDAID NO STP-0053(9)

3.4

R-5023B, R-5023C, SF-4903F

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW

2:00 PM 2/ 6 005
JAN 17 2017 C202176
2.024 MI

ONSLOW GRADING & PAVING INC.

JACKSONVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052

0053

0054

0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073

1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2275000000-E
2286000000-N
2308000000-E
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2549000000-E
2580000000-E
2655000000-E
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3285000000-N
3360000000-E
3628000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N

620
654
815
815
815
815
815
815
838
SP

840
840
840
840
840
840

840

840

840
846
846
852
862
862
862
862
862
SP

SP

863
876
876
876
903
904
904
904

ASP FOR PLANT MIX
ASPH PLT MIX PVYMT REPAIR
SUBDRAIN EXCAVATION

GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE

6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

()

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
2'-6" CONC CURB & GUTTER
CONCRETE VALLEY GUTTER
5" MONO CONC ISLDS (KEY IN)
STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D
SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F

900 TON
480 TON

2,560.3
11,430
1,920.2
11,430
23

138
13.146
10

64

6.6

15

w Rk~

19

17

6,000
120
7
975
187.5
5

4
6
2
1

290

CcYy
SY
CcYy
LF
EA
LF
CcYy
CcYy
EA
LF
EA
EA
EA
EA

EA

EA

EA
LF
LF
SY
LF
LF
EA
EA
EA
EA
EA
LF

185 TON
50 TON

852
955
4
55
5

SY
LF
EA
EA
EA

300.00 270000.00
175.00 84000.00
25.00 64007.50
8.00 91440.00
55.00 105611.00
11.00 125730.00
350.00 8050.00
35.00 4830.00
1200.00 15775.20
350.00 3500.00
1250.00 80000.00
400.00 2640.00
350.00 5250.00
375.00 2625.00
375.00 375.00
400.00 1200.00
425.00 8075.00
425.00 7225.00
225.00 450.00
19.00 114000.00
24.50 2940.00
67.00 5159.00
17.00 16575.00
18.50 3468.75
45.00 225.00
550.00 2200.00
550.00 3300.00
2000.00 4000.00
1900.00 1900.00
2.00 580.00
75.00 13875.00
75.00 3750.00
1.50 1278.00
5.10 4870.50
110.00 440.00
75.00 4125.00
85.00 425.00

350.00 315000.00
255.00 122400.00
25.00 64007.50
8.00 91440.00
54.99 105591.80
11.00 125730.00
350.00 8050.00
35.00 4830.00
1265.00 16629.69
325.00 3250.00
2015.00 128960.00
605.00 3993.00
495.00 7425.00
535.00 3745.00
535.00 535.00
642.00 1926.00
655.00 12445.00
655.00 11135.00
445.00 890.00
18.20 109200.00
28.00 3360.00
60.00 4620.00
17.00 16575.00
18.50 3468.75
45.00 225.00
550.00 2200.00
550.00 3300.00
2000.00 4000.00
1900.00 1900.00
2.00 580.00
80.00 14800.00
125.00 6250.00
3.75 3195.00
5.10 4870.50
110.00 440.00
75.00 4125.00
85.00 425.00



FEB 06, 2017 03:08 PM

41922.

TIP NO

FEDAID NO STP-0053(9)

3.4

R-5023B, R-5023C, SF-4903F

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW

2:00 PM 3/6 005
JAN 17 2017 C202176
2.024 MI

ONSLOW GRADING & PAVING INC.

JACKSONVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0074

0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

0111

4116100000-N

4155000000-N
4192000000-N
4400000000-E
4405000000-E
4410000000-E
4420000000-N
4422000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4510000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4825000000-E
4835000000-E
4840000000-N
4845000000-N
4900000000-N
4905000000-N
5326200000-E
5329000000-E
5558000000-E
5649000000-N
5672000000-N
5709200000-E
5769000000-E
5804000000-E
5835000000-E

5871500000-E

904

907
907
1110
1110
1110
1120
1120
1130
1135
1145
1150
SP
1180
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1251
1253
1510
SP
1515
1515
1515
1520
SP
1530
1540

1550

SIGN ERECT, RELOC ** GRD MTD
D
(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN

PORT CHANGE MSG SIGN (SHORT TERM)

DRUMS

CONES

BARRICADES (TYPE llI)
FLAGGER

LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
12"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER

12" WATER LINE

DI H20 PIPE FITTINGS

12" VALVE

RECONNECT WATER METER
RELOCATE FIRE HYDRANT

4" FORCE MAIN SEWER

DI SEWER PIPE FITTINGS
ABANDON 12" UTILITY PIPE

**" ENCASEMENT PIPE
(8"
8" TRENCHLESS INSTALL (IN SOIL)

34

1,246
1,040
231

4

3

368
133
208
765
40
250
558
15,737
29,469
151
422

6

59
193,674
500
806
24
132
14
411
178
3,015
2

8

2

317
200
153
42

21

EA

EA
EA
SF
SF
SF
EA
DAY
EA
EA
LF
DAY
HR
EA
EA
LF
LF
LF
LF
EA
EA
LF
LF
LF
EA
EA
EA
EA
LF
LB
EA
EA
EA
LF
LB
LF
LF

LF

250.00 1500.00
5.00 170.00
5.00 25.00
6.55 8161.30
8.85 9204.00
6.85 1582.35
12500.00 50000.00
185.00 555.00
55.00 20240.00
21.00 2793.00
27.50 5720.00
300.00 229500.00
50.00 2000.00
35.00 8750.00
6.00 3348.00
0.49 7711.13
0.69 20333.61
5.00 755.00
10.00 4220.00
100.00 600.00
100.00 5900.00
0.15 29051.10
1.00 500.00
3.00 2418.00
40.00 960.00
40.00 5280.00

6.00 84.00
30.00 12330.00

170.00 30260.00

2.50 7537.50
8300.00 16600.00
2100.00 16800.00
9500.00 19000.00

86.00 27262.00
24.00 4800.00
62.00 9486.00
300.00 12600.00
365.00 7665.00

250.00 1500.00
5.00 170.00
5.00 25.00
6.55 8161.30
8.85 9204.00
6.85 1582.35

7500.00 30000.00
69.75 209.25
52.00 19136.00
20.00 2660.00
26.50 5512.00

380.00 290700.00

84.00 3360.00
32.00 8000.00
6.00 3348.00
0.49 7711.13
0.69 20333.61
5.00 755.00
10.00 4220.00
100.00 600.00
100.00 5900.00
0.15 29051.10
1.00 500.00
3.00 2418.00
40.00 960.00
40.00 5280.00

6.00 84.00
30.00 12330.00

190.00 33820.00

9.00 27135.00
2915.00 5830.00
1050.00 8400.00
4910.00 9820.00

65.00 20605.00
13.00 2600.00
25.00 3825.00
58.00 2436.00
150.00 3150.00



FEB 06, 2017 03:08 PM

41922.

TIP NO

FEDAID NO STP-0053(9)

3.4

R-5023B, R-5023C, SF-4903F

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW

2:00 PM 4/ 6 005
JAN 17 2017 C202176
2.024 MI

ONSLOW GRADING & PAVING INC.

JACKSONVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128

0129
0130
0131
0132
0133
0134

0135
0136
0137
0138
0139
0140
0141
0142
0143
0144
0145
0146

0147
0148
0149

5871510000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6043000000-E
6045000000-E

6070000000-N
6071012000-E
6071014000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6144000000-E

7060000000-E
7120000000-E
7132000000-E

1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
SP

SP

1639
SP
SP
SP
1640
SP

1660
1660
1661
1661
1662
1664
1664
1665
SP

1667
SP

SP

1705
1705
1705

8" TRENCHLESS INSTALL (NOT IN SOIL)

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

LOW PERMEABILITY GEOTEXTILE
*»*" TEMPORARY PIPE

(24"

SPECIAL STILLING BASINS
COIR FIBER WATTLE

COIR FIBER WATTLE BARRIER
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

' SKIMMER

(2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

GENERIC EROSION CONTROL ITEM (LB)

BONDED FIBER MATRIX
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)

21
5,845

LF
LF

195 TON
490 TON
590 TON
245 ACR

1,700

LB

9.5 TON

200
2,040
1,320

15,360

355
1,103
1,870

50

120

2
1,980
160
450
295

1

LF
LF
CcYy
SY
SY
SY
LF
SY
LF

EA
LF
LF
LB
LF
EA

24 ACR
15 ACR

250

LB

0.75 TON

575
260

LB
SY

1,000 M/G
17 TON

60

LF

10 MHR

19
700

1,700
9
6

EA
LB

LF
EA
EA

365.00 7665.00
3.25 18996.25
65.00 12675.00
82.50 40425.00
65.00 38350.00
900.00 22050.00
5.00 8500.00
750.00 7125.00
20.00 4000.00
2.50 5100.00
11.00 14520.00
2.25 34560.00
3.50 1242.50
5.00 5515.00
4.00 7480.00
5.00 250.00
25.00 3000.00
300.00 600.00
12.00 23760.00
24.00 3840.00
5.00 2250.00
6.00 1770.00
900.00 900.00
2500.00 60000.00
125.00 1875.00
20.00 5000.00
750.00 562.50
10.00 5750.00
5.00 1300.00
50.00 50000.00
750.00 12750.00
25.00 1500.00
25.00 250.00
250.00 4750.00
8.00 5600.00
3.50 5950.00
750.00 6750.00
950.00 5700.00

150.00 3150.00
2.15 12566.75
78.00 15210.00
125.00 61250.00
73.00 43070.00
725.00 17762.50
3.00 5100.00
800.00 7600.00
12.55 2510.00
1.75 3570.00
14.00 18480.00
2.75 42240.00
6.15 2183.25
5.45 6011.35
3.65 6825.50
10.00 500.00
20.00 2400.00
300.00 600.00
12.00 23760.00
26.00 4160.00
12.00 5400.00
5.50 1622.50
2600.00 2600.00
1900.00 45600.00
150.00 2250.00
6.00 1500.00
600.00 450.00
6.00 3450.00
7.25 1885.00
92.00 92000.00
585.00 9945.00
25.00 1500.00
55.00 550.00
300.00 5700.00
3.80 2660.00
3.50 5950.00
750.00 6750.00
950.00 5700.00



FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 5/ 6 005
41922.3.4 JAN 17 2017 C202176

TIP NO R-5023B, R-5023C, SF-4903F 2.024 MI
FEDAID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW GRADING & PAVING INC. BARNHILL CONTRACTING
COMPANY
JACKSONVILLE, NC ROCKY MOUNT, NC
0150 7264000000-E 1710 MESSENGER CABLE (3/8") 160 LF 5.00 800.00 5.00 800.00
0151 7279000000-E 1715 TRACER WIRE 380 LF 0.95 361.00 0.95 361.00
0152 7300000000-E 1715 UNPAVED TRENCH (**tikirik) 515 LF 6.50 3347.50 6.50 3347.50
(1,27
0153 7300000000-E 1715 UNPAVED TRENCH (¥*tikikik) 39 LF 6.75 263.25 6.75 263.25
(2,27
0154 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 430 LF 1.50 645.00 1.50 645.00
0155 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 410 LF 18.00 7380.00 18.00 7380.00
(1,27
0156 7301000000-E 1715 DIRECT DRILL (¥*riiorki) 250 LF 19.00 4750.00 19.00 4750.00
(2,27
0157 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 175.00 1750.00 175.00 1750.00
0158 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 1 EA 500.00 500.00 500.00 500.00
0159 7360000000-N 1720 WOOD POLE 1 EA 750.00 750.00 750.00 750.00
0160 7372000000-N 1721 GUY ASSEMBLY 4 EA 325.00 1300.00 325.00 1300.00
0161 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 390.00 390.00 390.00 390.00
0162 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,480 LF 5.25 7770.00 5.25 7770.00
0163 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 2,100 LF 1.25 2625.00 1.25 2625.00
(14-2)
0164 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 500 LF 2.25 1125.00 2.25 1125.00
(12)
0165 7540000000-N 1731 SPLICE ENCLOSURE 1 EA 1750.00 1750.00 1750.00 1750.00
0166 7552000000-N 1731 INTERCONNECT CENTER 1 EA 1750.00 1750.00 1750.00 1750.00
0167 7566000000-N 1733 DELINEATOR MARKER 1 EA 125.00 125.00 125.00 125.00
0168 7588000000-N SP SGNL MAST ARM WITH METAL POLE 4 EA 11500.00 46000.00 11500.00 46000.00
0169 7613000000-N SP SOIL TEST 4 EA 950.00 3800.00 950.00 3800.00
0170 7614100000-E SP DRILLED PIER FOUND 28 CY 850.00 23800.00 850.00 23800.00
0171 7631000000-N SP MAST ARM W/ MTL POLE DES 4 EA 300.00 1200.00 300.00 1200.00
0172 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5950.00 5950.00 5950.00 5950.00
CCTV CAMERA ASSEMBLY
0173 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2200.00 2200.00 2200.00 2200.00
FIELD ETHERNET SWITCH
0174 7990000000-E SP GENERIC SIGNAL ITEM (LF) 380 LF 1.00 380.00 1.00 380.00
BACK PULL FIBER OPTIC CABLE
0175 7990000000-E SP GENERIC SIGNAL ITEM (LF) 50 LF 1.00 50.00 1.00 50.00
ETHERNET CABLE
CULVERT ITEMS
0176 8126000000-N 414 CULV EXCAV @ *iwkririork Lump Sum 44000.00 44000.00
(87+41.00-L-)
0177 8133000000-E 414 FND CONDIT MAT, BOX CULV 55 TON 50.00 2750.00 50.00 2750.00
0178 8196000000-E 420 CLASS A CONCRETE (CULV) 61.7 CY 1050.00 64785.00 1050.00 64785.00

0179 8245000000-E 425 REINF STEEL (CULVERT) 6,613 LB 1.00 6613.00 1.00 6613.00
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41922.3.4

TIP NO R-5023B, R-5023C, SF-4903F
FEDAID NO STP-0053(9)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

ONSLOW

NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

2:00 PM
JAN 17 2017

2.024 MI

6/6

005
C202176

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

ONSLOW GRADING & PAVING INC.
BARNHILL CONTRACTING COMPANY

TOTAL 5509882.94
SUB-TOTAL 5391734.94
SUB-TOTAL 118148.00

CONTRACT TOTAL
5509882.94

6655908.28

TOTAL

SUB-TOTAL
SUB-TOTAL

6655908.28

6537760.28
118148.00
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TIP NO 15.493 Ml

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION
2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING LYNCHES RIVER CONTRACTING,
COMPANY INC.

J. T. RUSSELL & SONS, INC.

ROCKY MOUNT, NC PAGELAND, SC ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 170000.00 116350.00 148700.00
0002 0106000000-E 230 BORROW EXCAVATION 3,846 CY 22.00 84612.00 15.65 60189.90 24.65 94803.90
0003 0241000000-E SP  GENERIC GRADING ITEM (SY) 63,319 SY 2.25 142467.75 3.00 189957.00 2.55 161463.45

SOIL CEMENT BASE (FULL DEPTH RECLAMATION)
0004 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,327 TON 156.00 363012.00 155.00 360685.00 170.00 395590.00
0005 1220000000-E 545 INCIDENTAL STONE BASE 1,631 TON 17.80 29031.80 47.00 76657.00 20.00 32620.00
0006 1245000000-E SP SHOULDER RECONSTRUCTION 33.7 SMI 2223.00 74915.10 2250.00 75825.00 1615.00 54425.50
0007 1297000000-E 607 ZI_”SL ASP PVMT ****" DTH 63 SY 67.50 4252.50 35.00 2205.00 27.00 1701.00
0008 1297000000-E 607 ?gHSL ASP PVMT ****" DTH 4,595 SY 3.75 17231.25 3.50 16082.50 2.70 12406.50
0009 1297000000-E 607 ?g,”?l_lyzé)sp PVMT ***" DTH 21,941 SY 2.80 61434.80 2.75 60337.75 2.80 61434.80
0010 1308000000-E 607 z\glL_ll:g giPHALT PVMT itk _ ket 374 SY 20.00 7480.00 14.50 5423.00 14.15 5292.10
0011 1330000000-E 607 INCIDENTAL MILLING 1,991 SY 14.00 27874.00 10.00 19910.00 10.50 20905.50
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,440 TON 41.80 143792.00 39.00 134160.00 36.75 126420.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,232 TON 39.30 323517.60 39.50 325164.00 38.50 316932.00
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,464 TON 36.90 496821.60 44.00 592416.00 39.80 535867.20
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 3,619 TON 40.02 144832.38 47.00 170093.00 39.75 143855.25
0016 1575000000-E 620 ASP FOR PLANT MIX 1,696 TON 315.00 534240.00 300.00 508800.00 340.00 576640.00
0017 1704000000-E SP  PATCHING EXIST PAVEMENT 840 TON 100.00 84000.00 100.00 84000.00 97.00 81480.00
0018 1775500000-E SP '2-\637';', MAT COAT, #** STONE 91,974 SY 0.87 80017.38 0.65 59783.10 1.05 96572.70
0019 1803500000-E SP  AST, DOUBLE SEAL 57,657 SY 1.12 64575.84 1.50 86485.50 1.25 72071.25
0020 1838000000-E SP EMULSION FOR AST 63,920 GAL 1.95 124644.00 2.00 127840.00 2.10 134232.00
0021 2600000000-N SP RETROFIT EXT CURB RAMP 5 EA 650.00 3250.00 750.00 3750.00 1650.00 8250.00
0022 2605000000-N 848 CONCRETE CURB RAMP 3 EA 2350.00 7050.00 1500.00 4500.00 1650.00 4950.00
0023 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 95.00 14250.00 75.00 11250.00 100.00 15000.00
0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,492 SF 5.45 8131.40 6.15 9175.80 6.75 10071.00
0025 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 85300.00 30000.00 61750.00
0026 4705000000-E 1205 THERMO LINES 16" 120MILS 50 LF 3.50 175.00 3.50 175.00 11.00 550.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 112 LF 10.00 1120.00 10.00 1120.00 14.85 1663.20
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 125.00 750.00 125.00 750.00 220.20 1321.20
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 90 EA 125.00 11250.00 125.00 11250.00 77.10 6939.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,479 LF 0.22 1425.38 0.22 1425.38 0.20 1295.80
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 13 EA 55.00 715.00 55.00 715.00 55.00 715.00
0032 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 13,749 LF 0.62 8524.38 0.62 8524.38 1.05 14436.45

THERMOPLASTIC PAVEMENT MARKING LINES (4", 120

MILS, HRE)
0033 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 54,316 LF 0.69 37478.04 0.69 37478.04 0.88 47798.08

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS,

HRE)
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TIP NO 15.493 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING LYNCHES RIVER CONTRACTING, J. T. RUSSELL & SONS, INC.
COMPANY INC.

ROCKY MOUNT, NC PAGELAND, SC ALBEMARLE, NC
0034 4900000000-N 1251 PERM RAISED PVMT MARKERS 720 EA 8.00 5760.00 8.00 5760.00 4.40 3168.00
0035 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 15000.00 9620.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 3,077 LF 1.00 3077.00 2.50 7692.50 4.00 12308.00
0037 6009000000-E 1610 EROS CONTRL STONE CL B 375 TON 30.00 11250.00 35.00 13125.00 30.00 11250.00
0038 6012000000-E 1610 SEDIMENT CONTROL STONE 189 TON 30.00 5670.00 29.00 5481.00 28.00 5292.00
0039 6071010000-E SP  WATTLE 3,077 LF 1.85 5692.45 5.50 16923.50 8.80 27077.60
0040 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 5.00 50.00 8.00 80.00 25.00 250.00
CONTRACT TOTAL TOTAL 3199670.65 TOTAL 3256539.35 TOTAL 3317118.48

ROADWAY ITEMS SUB-TOTAL 3199670.65 SUB-TOTAL 3256539.35 SUB-TOTAL 3317118.48
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TIP NO 15.493 Ml

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION
2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,846 CY 29.00 111534.00
0003 0241000000-E SP GENERIC GRADING ITEM (SY) 63,319 SY 2.25 142467.75

SOIL CEMENT BASE (FULL DEPTH RECLAMATION)
0004 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,327 TON 156.00 363012.00
0005 1220000000-E 545 INCIDENTAL STONE BASE 1,631 TON 0.01 16.31
0006 1245000000-E SP SHOULDER RECONSTRUCTION 33.7 SMI 1400.00 47180.00
0007 1297000000-E 607 ?TISL ASP PVMT *****" DTH 63 SY 50.00 3150.00
0008 1297000000-E 607 ?gHSL ASP PVMT *****' DTH 4,595 SY 3.50 16082.50
0009 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 21,941 SY 2.50 54852.50
0010 1308000000-E 607 ?8”_1'% Q%PHALT PVMT #ikak _ ek 374 SY 20.00 7480.00
0011 1330000000-E 607 INCIDENTAL MILLING 1,991 SY 17.00 33847.00
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,440 TON 40.00 137600.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,232 TON 41.00 337512.00
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,464 TON 43.10 580298.40
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 3,619 TON 47.25 170997.75
0016 1575000000-E 620 ASP FOR PLANT MIX 1,696 TON 360.00 610560.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 840 TON 170.00 142800.00
0018 1775500000-E SP 23871)— MAT COAT, #*** STONE 91,974 SY 0.87 80017.38
0019 1803500000-E SP AST, DOUBLE SEAL 57,657 SY 1.15 66305.55
0020 1838000000-E SP EMULSION FOR AST 63,920 GAL 2.10 134232.00
0021 2600000000-N SP RETROFIT EXT CURB RAMP 5 EA 900.00 4500.00
0022 2605000000-N 848 CONCRETE CURB RAMP 3 EA 2500.00 7500.00
0023 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 150.00 22500.00
0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,492 SF 6.15 9175.80
0025 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 348400.00
0026 4705000000-E 1205 THERMO LINES 16" 120MILS 50 LF 8.00 400.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 112 LF 10.00 1120.00
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 75.00 450.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 90 EA 85.00 7650.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,479 LF 0.30 1943.70
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 13 EA 50.00 650.00
0032 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 13,749 LF 1.15 15811.35

THERMOPLASTIC PAVEMENT MARKING LINES (4", 120

MILS, HRE)
0033 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 54,316 LF 1.10 59747.60

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS,

HRE)
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TIP NO 15.493 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM, NC

0034 4900000000-N 1251 PERM RAISED PVMT MARKERS 720 EA 6.00 4320.00
0035 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 4000.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 3,077 LF 0.01 30.77
0037 6009000000-E 1610 EROS CONTRL STONE CL B 375 TON 0.01 3.75
0038 6012000000-E 1610 SEDIMENT CONTROL STONE 189 TON 0.01 1.89
0039 6071010000-E SP  WATTLE 3,077 LF 0.01 30.77
0040 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 0.01 0.10
CONTRACT TOTAL TOTAL 3828180.87
ROADWAY ITEMS SUB-TOTAL 3828180.87
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 3199670.65
LYNCHES RIVER CONTRACTING, INC. 2 3256539.35
J. T. RUSSELL & SONS, INC. 3 3317118.48
HUDSON PAVING, INC. 4 3828180.87
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TIP NO B-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

CABARRUS

2:00 PM 1/ 12 007
JAN 17 2017 C203828
0.691 MI

DELLINGER, INC.

EASTERN STRUCTURES LLC

DANE CONSTRUCTION, INC.

MONROE, NC MOCKSVILLE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 145000.00 150000.00 155056.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00 17500.00 14500.00
0003 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 40000.00 35000.00 24000.00
(29+55.00 -L-)
0004 0043000000-N 226 GRADING Lump Sum 812890.00 756500.00 890000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 80.00 80.00 100.00 100.00 80.00 80.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,050 CY 9.00 9450.00 5.00 5250.00 9.00 9450.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 11.00 11000.00 25.00 25000.00 11.00 11000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 SY 0.75 1650.00 2.00 4400.00 0.75 1650.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 32.00 1280.00 20.00 800.00 32.00 1280.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 2.00 220.00 2.00 220.00 2.00 220.00
0011 0335200000-E 305 15" DRAINAGE PIPE 92 LF 34.00 3128.00 35.00 3220.00 34.00 3128.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 100.00 200.00 250.00 500.00 100.00 200.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 43.00 1204.00 35.00 980.00 43.00 1204.00
0014 0448300000-E 310 18"RCP CULV CLASS IV 184 LF 48.00 8832.00 45.00 8280.00 48.00 8832.00
0015 0995000000-E 340 PIPE REMOVAL 404 LF 9.00 3636.00 10.00 4040.00 9.00 3636.00
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 700.00 700.00 1000.00 1000.00 700.00 700.00
0017 1099500000-E 505 SHALLOW UNDERCUT 500 CY 8.00 4000.00 7.00 3500.00 8.00 4000.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 20.00 20000.00 23.00 23000.00 20.00 20000.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 5,600 TON 29.00 162400.00 26.00 145600.00 29.00 162400.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 29.00 5800.00 30.00 6000.00 29.00 5800.00
0021  1330000000-E 607 INCIDENTAL MILLING 130 SY 10.00 1300.00 15.00 1950.00 17.95 2333.50
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,700 TON 47.00 126900.00 53.65 144856.00 47.00 126900.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 2,050 TON 48.10 98605.00 54.75 112237.50 48.10 98605.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,300 TON 47.30 108790.00 53.95 124085.00 47.30 108790.00
0025 1575000000-E 620 ASP FOR PLANT MIX 355 TON 395.00 140225.00 395.00 140225.00 395.00 140225.00
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 65.00 13000.00 65.00 13000.00 125.00 25000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 5.00 280.00 6.00 336.00 5.00 280.00
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 250 SY 2.00 500.00 2.00 500.00 2.00 500.00
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 42 cY 16.00 672.00 20.00 840.00 16.00 672.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 2.00 500.00 6.00 1500.00 2.00 500.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 200.00 200.00 250.00 250.00 200.00 200.00
0032 2077000000-E 815 6'OUTLET PIPE 6 LF 2.50 15.00 10.00 60.00 2.50 15.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1500.00 3000.00 1400.00 2800.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 340.00 680.00 500.00 1000.00 340.00 680.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 34.64 1385.60 50.00 2000.00 25.00 1000.00
0036 3030000000-E 862 STL BM GUARDRAIL 950 LF 15.50 14725.00 15.50 14725.00 15.50 14725.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0038 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1900.00 7600.00 1900.00 7600.00
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TIP NO B-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

CABARRUS

2:00 PM 2/ 12 007
JAN 17 2017 C203828
0.691 MI

DELLINGER, INC.

EASTERN STRUCTURES LLC

DANE CONSTRUCTION, INC.

MONROE, NC MOCKSVILLE, NC MOORESVILLE, NC
0039 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1500.00 6000.00 1500.00 6000.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,920 LF 1.00 1920.00 1.00 1920.00 1.00 1920.00
0041 3649000000-E 876 RIP RAP, CLASS B 120 TON 35.00 4200.00 40.00 4800.00 35.00 4200.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,690 SY 1.50 2535.00 2.00 3380.00 1.50 2535.00
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 116 LF 7.00 812.00 6.00 696.00 7.00 812.00
0044 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 100.00 200.00 120.00 240.00 100.00 200.00
0045 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 65.00 195.00 90.00 270.00 65.00 195.00
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.00 40.00 6.00 48.00 5.00 40.00
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT) 72 SF 15.00 1080.00 9.00 648.00 15.00 1080.00
0048 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 8.75 1260.00 10.00 1440.00 8.75 1260.00
0049 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 8.00 448.00 10.00 560.00 8.00 448.00
0050 4430000000-N 1130 DRUMS 100 EA 42.00 4200.00 50.00 5000.00 42.00 4200.00
0051 4435000000-N 1135 CONES 38 EA 17.00 646.00 17.00 646.00 17.00 646.00
0052 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 25.00 1200.00 26.00 1248.00 25.00 1200.00
0053 4455000000-N 1150 FLAGGER 90 DAY 174.09 15668.10 100.00 9000.00 150.00 13500.00
0054 4650000000-N 1251 TEMP RAISED PVMT MRKS 47 EA 6.00 282.00 6.00 282.00 12.50 587.50
0055 4685000000-E 1205 THERMO PVT MKG LINES 4"90 6,937 LF 0.67 4647.79 0.67 4647.79 0.58 4023.46
0056 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,862 LF 0.72 4940.64 0.72 4940.64 0.64 4391.68
0057 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 728 LF 1.68 1223.04 1.68 1223.04 5.00 3640.00
0058 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 720 LF 1.74 1252.80 1.74 1252.80 3.75 2700.00
0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 27,760 LF 0.20 5552.00 0.20 5552.00 0.18 4996.80
0060 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,277 LF 0.77 983.29 0.77 983.29 1.25 1596.25
0061 4900000000-N 1251 PERM RAISED PVMT MARKERS 46 EA 6.00 276.00 6.00 276.00 11.00 506.00
0062 6000000000-E 1605 TEMPORARY SILT FENCE 5,850 LF 1.65 9652.50 1.55 9067.50 1.65 9652.50
0063 6006000000-E 1610 EROS CONTRL STONE CL A 300 TON 21.00 6300.00 40.00 12000.00 21.00 6300.00
0064 6009000000-E 1610 EROS CONTRL STONE CL B 1,405 TON 21.00 29505.00 40.00 56200.00 21.00 29505.00
0065 6012000000-E 1610 SEDIMENT CONTROL STONE 920 TON 20.00 18400.00 40.00 36800.00 20.00 18400.00
0066 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 100.00 1500.00 1250.00 18750.00 100.00 1500.00
0067 6018000000-E 1620 SEED FOR TEMP SEEDING 900 LB 1.50 1350.00 0.50 450.00 1.50 1350.00
0068 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 200.00 1100.00 100.00 550.00 200.00 1100.00
0069 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,050 LF 4.00 4200.00 10.00 10500.00 4.00 4200.00
0070 6029000000-E SP SAFETY FENCE 400 LF 17.00 6800.00 2.00 800.00 17.00 6800.00
0071 6030000000-E 1630 SILT EXCAVATION 2,800 CY 2.00 5600.00 6.00 16800.00 2.00 5600.00
0072 6036000000-E 1631 MATTING FOR EROS CONTROL 12,500 SY 0.95 11875.00 1.40 17500.00 0.95 11875.00
0073 6037000000-E SP COIR FIBER MAT 800 SY 3.50 2800.00 3.00 2400.00 3.50 2800.00
0074 6038000000-E SP PERM SOIL REINF MAT 2,050 SY 3.50 7175.00 3.00 6150.00 3.50 7175.00
0075 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 1.00 975.00 3.50 3412.50 1.00 975.00
0076 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 375.00 4500.00 200.00 2400.00 475.00 5700.00
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FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

DELLINGER, INC. EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC.
MONROE, NC MOCKSVILLE, NC MOORESVILLE, NC

0077 6071010000-E SP WATTLE 720 LF 3.40 2448.00 6.00 4320.00 3.40 2448.00
0078 6071020000-E SP  POLYACRYLAMIDE (PAM) 500 LB 3.00 1500.00 4.00 2000.00 3.00 1500.00
0079 6071030000-E 1640 COIR FIBER BAFFLE 755 LF 4.00 3020.00 4.00 3020.00 4.00 3020.00
0080 6071050000-E SP (1 ls/;[;\AMER 6 EA 820.00 4920.00 1000.00 6000.00 820.00 4920.00
0081 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 500.00 7500.00 1900.00 28500.00 500.00 7500.00
0082 6087000000-E 1660 MOWING 7.3 ACR 70.00 511.00 125.00 912.50 70.00 511.00
0083  6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 2.00 300.00 5.00 750.00 2.00 300.00
0084  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 880.00 440.00 600.00 300.00 880.00 440.00
0085 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 1.50 525.00 5.00 1750.00 1.50 525.00
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 300.00 3000.00 700.00 7000.00 300.00 3000.00
0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 95.00 950.00 18.00 180.00
0088 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00 150.00 3750.00 1.00 25.00
0089 6123000000-E 1670 REFORESTATION 0.75 ACR 550.00 412.50 1200.00 900.00 550.00 412.50
0090 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 500.00 1500.00 750.00 2250.00 500.00 1500.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS **tkiiiitk Lump Sum 75000.00 65000.00 30000.00

(29+55.00-L-)
0092 8056000000-N 402 REMV EXIST STR itk Lump Sum 60000.00 100000.00 60445.00

(29+55.00-L-)
0093 8105520000-E 411 3-0"DRILLD PIER IN SOIL 156 LF 4500.00 70200.00 4472.22 69766.63 1275.00 19890.00
0094 8105620000-E 411 3-0"DRILLD PIER NO SOIL 87 LF 188.00 16356.00 322.22 28033.14 1275.00 110925.00
0095  8111200000-E 411 PERM STL CASING FOR 3' PIER 22 LF 71.00 1562.00 50.00 1100.00 225.00 4950.00
0096 8112730000-N 450 PDA TESTING 1 EA 2370.00 2370.00 1000.00 1000.00 1500.00 1500.00
0097 8113000000-N 411 SID INSPECTIONS 1 EA 685.00 685.00 2450.00 2450.00 500.00 500.00
0098  8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 500.00 500.00 1000.00 1000.00
0099 8115000000-N 411 CSLTESTING 1 EA 2820.00 2820.00 2500.00 2500.00 2475.00 2475.00
0100 8147000000-E 420 REINF CONCRETE DECK SLAB 7,853 SF 30.00 235590.00 28.00 219884.00 32.55 255615.15
0101 8161000000-E 420 GROOVING BRIDGE FLOORS 8,433 SF 0.75 6324.75 0.90 7589.70 0.60 5059.80
0102 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1109 CY 900.00 99810.00 800.00 88720.00 1500.00 166350.00
0103  8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 42500.00 43000.00 30740.00

(29+55.00-L-)
0104 8217000000-E 425 REINF STEEL (BRIDGE) 22,046 LB 1.00 22046.00 1.00 22046.00 1.15 25352.90
0105 8238000000-E 425 SPIRAL COL REINF STL BRG 2,772 LB 2.00 5544.00 2.00 5544.00 2.25 6237.00
0106 8262000000-E 430 45"PRESTR CONCRETE GIRDR 895 LF 250.00 223750.00 206.00 184370.00 275.00 246125.00
0107 8364000000-E 450 HP12X53 PILES 240 LF 50.50 12120.00 55.00 13200.00 45.00 10800.00
0108 8391000000-N 450 STEEL PILE POINTS 16 EA 100.00 1600.00 150.00 2400.00 225.00 3600.00
0109 8503000000-E 460 CONCRETE BARRIER RAIL 359.83 LF 70.00 25188.10 75.00 26987.25 65.00 23388.95
0110 8608000000-E 876 RIP RAP Il (2-0") 1,035 TON 36.00 37260.00 1.00 1035.00 36.00 37260.00

0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,160 SY 1.70 1972.00 2.00 2320.00 1.70 1972.00
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DELLINGER, INC.

EASTERN STRUCTURES LLC

DANE CONSTRUCTION, INC.

MONROE, NC MOCKSVILLE, NC MOORESVILLE, NC
0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 8000.00 7500.00
0113 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 675.00 2000.00 1500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 2931706.11 TOTAL 2967845.28 TOTAL 3101147.99
ROADWAY ITEMS SUB-TOTAL 1977333.26 SUB-TOTAL 2070399.56 SUB-TOTAL 2047962.19
STRUCTURE ITEMS SUB-TOTAL 954372.85 SUB-TOTAL 897445.72 SUB-TOTAL 1053185.80
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TRIANGLE GRADING & PAVING INC LEE CONSTRUCTION COMPANY OF

THE CAROLINAS , INC.

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY

BURLINGTON, NC PINEVILLE, NC DUNCAN, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 155000.00 160000.00 165000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 35000.00 15000.00 35000.00
0003 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 35000.00 24000.00 45000.00
(29+55.00 -L-)

0004 0043000000-N 226 GRADING Lump Sum 1000000.00 1133285.00 600000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 80.00 80.00 5500.00 5500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,050 CY 5.00 5250.00 9.00 9450.00 20.00 21000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 15.00 15000.00 11.00 11000.00 35.00 35000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 SY 2.00 4400.00 0.75 1650.00 4.00 8800.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 50.00 2000.00 32.00 1280.00 75.00 3000.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 2.00 220.00 2.00 220.00 3.00 330.00
0011 0335200000-E 305 15" DRAINAGE PIPE 92 LF 45.00 4140.00 34.00 3128.00 50.00 4600.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 350.00 700.00 100.00 200.00 625.00 1250.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 45.00 1260.00 43.00 1204.00 65.00 1820.00
0014 0448300000-E 310 18"RCP CULV CLASS IV 184 LF 45.00 8280.00 48.00 8832.00 55.00 10120.00
0015 0995000000-E 340 PIPE REMOVAL 404 LF 10.00 4040.00 9.00 3636.00 20.00 8080.00
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 1000.00 1000.00 700.00 700.00 1500.00 1500.00
0017 1099500000-E 505 SHALLOW UNDERCUT 500 CY 8.00 4000.00 8.00 4000.00 32.00 16000.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 15.00 15000.00 20.00 20000.00 30.00 30000.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 5,600 TON 25.00 140000.00 29.00 162400.00 35.00 196000.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 45.00 9000.00 29.00 5800.00 35.00 7000.00
0021  1330000000-E 607 INCIDENTAL MILLING 130 SY 17.95 2333.50 10.00 1300.00 25.00 3250.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,700 TON 47.00 126900.00 47.00 126900.00 47.37 127899.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 2,050 TON 48.10 98605.00 48.10 98605.00 48.47 99363.50
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,300 TON 47.30 108790.00 47.30 108790.00 47.67 109641.00
0025 1575000000-E 620 ASP FOR PLANT MIX 355 TON 395.00 140225.00 395.00 140225.00 398.07 141314.85
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 100.00 20000.00 65.00 13000.00 110.00 22000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 10.00 560.00 5.00 280.00 37.66 2108.96
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 250 SY 2.00 500.00 2.00 500.00 1211 3027.50
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 42 cY 50.00 2100.00 16.00 672.00 73.98 3107.16
0030 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 5.00 1250.00 2.00 500.00 21.52 5380.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 200.00 200.00 470.80 470.80
0032 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 2,50 15.00 53.81 322.86
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 1400.00 2800.00 1750.00 3500.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 600.00 1200.00 340.00 680.00 700.00 1400.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 50.00 2000.00 70.00 2800.00 40.00 1600.00
0036 3030000000-E 862 STL BM GUARDRAIL 950 LF 15.50 14725.00 15.50 14725.00 15.50 14725.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 30.00 300.00 30.00 300.00
0038 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1975.00 7900.00 1975.00 7900.00
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BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

TRIANGLE GRADING & PAVING INC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
BURLINGTON, NC PINEVILLE, NC DUNCAN, SC
0039 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1575.00 6300.00 1575.00 6300.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,920 LF 1.00 1920.00 1.25 2400.00 1.25 2400.00
0041 3649000000-E 876 RIP RAP, CLASS B 120 TON 60.00 7200.00 35.00 4200.00 45.00 5400.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,690 SY 3.00 5070.00 1.50 2535.00 3.70 6253.00
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 116 LF 7.00 812.00 6.00 696.00 5.15 597.40
0044 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 100.00 200.00 110.00 220.00 110.00 220.00
0045 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 65.00 195.00 85.00 255.00 85.00 255.00
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.00 40.00 5.00 40.00 5.00 40.00
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT) 72 SF 15.00 1080.00 10.00 720.00 8.90 640.80
0048  4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 8.75 1260.00 10.00 1440.00 11.50 1656.00
0049 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 8.00 448.00 10.00 560.00 9.15 512.40
0050 4430000000-N 1130 DRUMS 100 EA 60.00 6000.00 50.00 5000.00 75.00 7500.00
0051 4435000000-N 1135 CONES 38 EA 20.00 760.00 25.00 950.00 50.00 1900.00
0052 4445000000-E 1145 BARRICADES (TYPE IIl) 48 LF 25.00 1200.00 35.00 1680.00 25.00 1200.00
0053 4455000000-N 1150 FLAGGER 90 DAY 100.00 9000.00 200.00 18000.00 195.00 17550.00
0054 4650000000-N 1251 TEMP RAISED PVMT MRKS 47 EA 6.00 282.00 6.00 282.00 8.00 376.00
0055 4685000000-E 1205 THERMO PVT MKG LINES 4"90 6,937 LF 0.67 4647.79 0.67 4647.79 1.10 7630.70
0056 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,862 LF 0.72 4940.64 0.72 4940.64 1.25 8577.50
0057 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 728 LF 1.68 1223.04 1.68 1223.04 1.50 1092.00
0058 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 720 LF 1.74 1252.80 1.74 1252.80 1.10 792.00
0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 27,760 LF 0.20 5552.00 0.20 5552.00 0.18 4996.80
0060 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,277 LF 0.77 983.29 0.77 983.29 0.50 638.50
0061 4900000000-N 1251 PERM RAISED PVMT MARKERS 46 EA 6.00 276.00 6.00 276.00 8.00 368.00
0062 6000000000-E 1605 TEMPORARY SILT FENCE 5,850 LF 2.50 14625.00 1.65 9652.50 2.75 16087.50
0063 6006000000-E 1610 EROS CONTRL STONE CL A 300 TON 35.00 10500.00 21.00 6300.00 42.00 12600.00
0064 6009000000-E 1610 EROS CONTRL STONE CL B 1,405 TON 35.00 49175.00 21.00 29505.00 40.00 56200.00
0065 6012000000-E 1610 SEDIMENT CONTROL STONE 920 TON 35.00 32200.00 20.00 18400.00 40.00 36800.00
0066 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 1250.00 18750.00 100.00 1500.00 1250.00 18750.00
0067 6018000000-E 1620 SEED FOR TEMP SEEDING 900 LB 1.00 900.00 1.50 1350.00 1.00 900.00
0068 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 500.00 2750.00 200.00 1100.00 500.00 2750.00
0069 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,050 LF 5.00 5250.00 4.00 4200.00 12.00 12600.00
0070 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 17.00 6800.00 1.10 440.00
0071 6030000000-E 1630 SILT EXCAVATION 2,800 CY 5.00 14000.00 2.00 5600.00 13.00 36400.00
0072 6036000000-E 1631 MATTING FOR EROS CONTROL 12,500 SY 1.40 17500.00 0.95 11875.00 1.40 17500.00
0073 6037000000-E SP COIR FIBER MAT 800 SY 4.00 3200.00 3.50 2800.00 4.00 3200.00
0074 6038000000-E SP PERM SOIL REINF MAT 2,050 SY 5.00 10250.00 3.50 7175.00 5.00 10250.00
0075 6042000000-E 1632 1/4"HARDWARE CLOTH 975 LF 3.50 3412.50 1.00 975.00 3.50 3412.50
0076 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 300.00 3600.00 750.00 9000.00 505.00 6060.00
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TRIANGLE GRADING & PAVING INC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
BURLINGTON, NC PINEVILLE, NC DUNCAN, SC
0077 6071010000-E SP WATTLE 720 LF 8.00 5760.00 3.40 2448.00 4.50 3240.00
0078 6071020000-E SP  POLYACRYLAMIDE (PAM) 500 LB 10.00 5000.00 3.00 1500.00 10.00 5000.00
0079 6071030000-E 1640 COIR FIBER BAFFLE 755 LF 6.00 4530.00 4.00 3020.00 4.00 3020.00
0080 6071050000-E SP (1 ls/;[;\AMER 6 EA 750.00 4500.00 820.00 4920.00 1200.00 7200.00
0081 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1995.00 29925.00 500.00 7500.00 1995.00 29925.00
0082 6087000000-E 1660 MOWING 7.3 ACR 100.00 730.00 70.00 511.00 100.00 730.00
0083  6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 12.00 1800.00 2.00 300.00 12.00 1800.00
0084  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1000.00 500.00 880.00 440.00 1000.00 500.00
0085 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 5.00 1750.00 1.50 525.00 5.00 1750.00
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 600.00 6000.00 300.00 3000.00 600.00 6000.00
0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 18.00 180.00 100.00 1000.00
0088 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 1.00 25.00 100.00 2500.00
0089 6123000000-E 1670 REFORESTATION 0.75 ACR 1860.00 1395.00 550.00 412.50 1860.00 1395.00
0090 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 500.00 1500.00 500.00 1500.00 1500.00 4500.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS *tikiiiitk Lump Sum 30000.00 75000.00 120000.00
(29+55.00-L-)
0092 8056000000-N 402 REMV EXIST STR itk Lump Sum 50000.00 75000.00 70000.00
(29+55.00-L-)
0093 8105520000-E 411 3-0"DRILLD PIER IN SOIL 156 LF 5000.00 78000.00 1200.00 18720.00 1070.00 16692.00
0094 8105620000-E 411 3-0"DRILLD PIER NO SOIL 87 LF 250.00 21750.00 1200.00 104400.00 1070.00 93090.00
0095  8111200000-E 411 PERM STL CASING FOR 3' PIER 22 LF 50.00 1100.00 250.00 5500.00 355.00 7810.00
0096 8112730000-N 450 PDA TESTING 1 EA 2000.00 2000.00 2500.00 2500.00 3200.00 3200.00
0097 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 100.00 100.00 2000.00 2000.00
0098  8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 4000.00 4000.00 2000.00 2000.00
0099 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 2500.00 2500.00 3000.00 3000.00
0100 8147000000-E 420 REINF CONCRETE DECK SLAB 7,853 SF 30.00 235590.00 30.00 235590.00 35.00 274855.00
0101 8161000000-E 420 GROOVING BRIDGE FLOORS 8,433 SF 0.75 6324.75 1.00 8433.00 1.00 8433.00
0102 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1109 CY 900.00 99810.00 900.00 99810.00 1200.00 133080.00
0103  8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 60000.00 50000.00 45000.00
(29+55.00-L-)
0104 8217000000-E 425 REINF STEEL (BRIDGE) 22,046 LB 1.50 33069.00 1.00 22046.00 1.00 22046.00
0105 8238000000-E 425 SPIRAL COL REINF STL BRG 2,772 LB 2.25 6237.00 2.00 5544.00 2.00 5544.00
0106 8262000000-E 430 45"PRESTR CONCRETE GIRDR 895 LF 225.00 201375.00 225.00 201375.00 300.00 268500.00
0107 8364000000-E 450 HP12X53 PILES 240 LF 60.00 14400.00 75.00 18000.00 70.00 16800.00
0108 8391000000-N 450 STEEL PILE POINTS 16 EA 150.00 2400.00 200.00 3200.00 250.00 4000.00
0109 8503000000-E 460 CONCRETE BARRIER RAIL 359.83 LF 80.00 28786.40 60.00 21589.80 100.00 35983.00
0110 8608000000-E 876 RIP RAP Il (2-0") 1,035 TON 45.00 46575.00 36.00 37260.00 50.00 51750.00
0111  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,160 SY 3.00 3480.00 1.70 1972.00 2.80 3248.00



FEB 06, 2017 03:08 PM
55048.3.1

TIP NO B-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

CABARRUS

2:00 PM
JAN 17 2017

0.691 MI

8/ 12 007
C203828

TRIANGLE GRADING & PAVING INC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
BURLINGTON, NC PINEVILLE, NC DUNCAN, SC
0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 5000.00 20000.00
0113 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 1500.00 1500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 3222200.71 TOTAL 3291764.36 TOTAL 3330247.73
ROADWAY ITEMS SUB-TOTAL 2284853.56 SUB-TOTAL 2292724.56 SUB-TOTAL 2121716.73
STRUCTURE ITEMS SUB-TOTAL 937347.15 SUB-TOTAL 999039.80 SUB-TOTAL 1208531.00
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BLYTHE CONSTRUCTION, INC. GRANITE CONTRACTING LLC
CHARLOTTE, NC CORNELIUS, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 160000.00 194000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 45000.00 18900.00
0003 0029000000-N SP  REINF BRG APPR *rikeek Lump Sum 35000.00 27500.00
(29+55.00 -L-)

0004 0043000000-N 226 GRADING Lump Sum 865000.00 1110725.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 10000.00 10000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,050 CY 12.00 12600.00 49.00 51450.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 38.00 38000.00 47.00 47000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 SY 2.50 5500.00 3.75 8250.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 40.00 1600.00 59.80 2392.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 3.50 385.00 6.75 742.50
0011 0335200000-E 305 15" DRAINAGE PIPE 92 LF 45.00 4140.00 50.70 4664.40
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 285.00 570.00 353.00 706.00
0013 0448200000-E 310 15" RCP CULV CLASS IV 28 LF 50.00 1400.00 55.50 1554.00
0014 0448300000-E 310 18"RCP CULV CLASS IV 184 LF 55.00 10120.00 62.35 11472.40
0015 0995000000-E 340 PIPE REMOVAL 404 LF 20.00 8080.00 31.60 12766.40
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 300.00 300.00 2660.00 2660.00
0017 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 50.00 25000.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 27.00 27000.00 26.00 26000.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 5,600 TON 35.00 196000.00 27.60 154560.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 5275 10550.00
0021 1330000000-E 607 INCIDENTAL MILLING 130 SY 45.00 5850.00 41.25 5362.50
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,700 TON 56.00 151200.00 55.70 150390.00
0023 1503000000-E 610 ASP CONC INTR CRS [19.0C 2,050 TON 57.00 116850.00 61.35 125767.50
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,300 TON 54.00 124200.00 62.45 143635.00
0025 1575000000-E 620 ASP FOR PLANT MIX 355 TON 343.00 121765.00 353.35 125439.25
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 251.78 50356.00 170.00 34000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 25.00 1400.00 31.70 1775.20
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 250 SY 2.00 500.00 9.50 2375.00
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 42 cy 68.00 2856.00 52.85 2219.70
0030 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 7.00 1750.00 15.85 3962.50
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00 370.00 370.00
0032 2077000000-E 815 6" OUTLET PIPE 6 LF 50.00 300.00 4230 253.80
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1700.00 3400.00 1120.00 2240.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 800.00 1600.00 590.00 1180.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 115.00 4600.00 100.00 4000.00
0036 3030000000-E 862 STL BM GUARDRAIL 950 LF 15.50 14725.00 16.40 15580.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.65 116.50

0038 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 2000.00 8000.00
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0039 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1585.00 6340.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,920 LF 1.00 1920.00 1.05 2016.00
0041 3649000000-E 876 RIP RAP, CLASS B 120 TON 42.00 5040.00 53.75 6450.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,690 SY 2.50 4225.00 5.00 8450.00
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 116 LF 4.95 574.20 5.35 620.60
0044 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 135.00 270.00 145.00 290.00
0045 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 100.00 300.00 108.00 324.00
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 15.00 120.00 16.20 129.60
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT) 72 SF 7.50 540.00 8.10 583.20
0048 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 7.68 1105.92 9.80 1411.20
0049 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 5.60 313.60 7.15 400.40
0050 4430000000-N 1130 DRUMS 100 EA 45.00 4500.00 64.30 6430.00
0051 4435000000-N 1135 CONES 38 EA 18.00 684.00 29.65 1126.70
0052 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 22.00 1056.00 92.70 4449.60
0053 4455000000-N 1150 FLAGGER 90 DAY 200.00 18000.00 220.00 19800.00
0054 4650000000-N 1251 TEMP RAISED PVMT MRKS 47 EA 8.00 376.00 10.80 507.60
0055 4685000000-E 1205 THERMO PVT MKG LINES 4"90 6,937 LF 1.10 7630.70 0.75 5202.75
0056 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,862 LF 1.25 8577.50 0.80 5489.60
0057 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 728 LF 1.50 1092.00 8.65 6297.20
0058 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 720 LF 1.10 792.00 2.15 1548.00
0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 27,760 LF 0.18 4996.80 0.20 5552.00
0060 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,277 LF 0.50 638.50 1.35 1723.95
0061 4900000000-N 1251 PERM RAISED PVMT MARKERS 46 EA 8.00 368.00 25.90 1191.40
0062 6000000000-E 1605 TEMPORARY SILT FENCE 5,850 LF 1.95 11407.50 1.90 11115.00
0063 6006000000-E 1610 EROS CONTRL STONE CL A 300 TON 42.00 12600.00 53.75 16125.00
0064 6009000000-E 1610 EROS CONTRL STONE CL B 1,405 TON 42.00 59010.00 46.70 65613.50
0065 6012000000-E 1610 SEDIMENT CONTROL STONE 920 TON 42.00 38640.00 51.40 47288.00
0066 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 1000.00 15000.00 1060.00 15900.00
0067 6018000000-E 1620 SEED FOR TEMP SEEDING 900 LB 0.50 450.00 0.55 495.00
0068 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 500.00 2750.00 530.00 2915.00
0069 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,050 LF 21.50 22575.00 15.25 16012.50
0070 6029000000-E SP SAFETY FENCE 400 LF 1.25 500.00 1.70 680.00
0071 6030000000-E 1630 SILT EXCAVATION 2,800 CY 12.00 33600.00 24.50 68600.00
0072 6036000000-E 1631 MATTING FOR EROS CONTROL 12,500 SY 1.25 15625.00 1.30 16250.00
0073 6037000000-E SP COIR FIBER MAT 800 SY 4.50 3600.00 4.75 3800.00
0074 6038000000-E SP PERM SOIL REINF MAT 2,050 SY 5.50 11275.00 5.80 11890.00
0075 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 2.75 2681.25 3.25 3168.75

0076 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 200.00 2400.00 1760.00 21120.00
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0077 6071010000-E SP WATTLE 720 LF 9.00 6480.00 14.25 10260.00
0078 6071020000-E SP POLYACRYLAMIDE (PAM) 500 LB 12.00 6000.00 54.35 27175.00
0079 6071030000-E 1640 COIR FIBER BAFFLE 755 LF 6.75 5096.25 4.60 3473.00
0080 6071050000-E SP ’a lS/;I‘;\/IMER 6 EA 729.08 4374.48 720.00 4320.00
0081 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1650.00 24750.00 1750.00 26250.00
0082 6087000000-E 1660 MOWING 7.3 ACR 100.00 730.00 105.00 766.50
0083 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 4.50 675.00 4.75 712.50
0084 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 950.00 475.00 1000.00 500.00
0085 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 4.50 1575.00 4.75 1662.50
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 950.00 9500.00 1000.00 10000.00
0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 105.00 1050.00
0088 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 350.00 8750.00 370.00 9250.00
0089 6123000000-E 1670 REFORESTATION 0.75 ACR 1500.00 1125.00 1585.00 1188.75
0090 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 200.00 600.00 540.00 1620.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS **xererex Lump Sum 50000.00 35100.00
(29+55.00-L-)
0092  8056000000-N 402 REMV EXIST STR ik Lump Sum 150000.00 86400.00
(29+55.00-L-)
0093 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 15.6 LF 445.45 6949.02 5100.00 79560.00
0094 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 87 LF 1460.60 127072.20 118.80 10335.60
0095 8111200000-E 411 PERM STL CASING FOR 3' PIER 22 LF 221.03 4862.66 54.00 1188.00
0096 8112730000-N 450 PDATESTING 1 EA 2849.99 2849.99 3025.00 3025.00
0097 8113000000-N 411 SID INSPECTIONS 1 EA 1000.00 1000.00 540.00 540.00
0098 8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 1080.00 1080.00
0099 8115000000-N 411 CSL TESTING 1 EA 3000.00 3000.00 2645.00 2645.00
0100 8147000000-E 420 REINF CONCRETE DECK SLAB 7,853 SF 30.00 235590.00 39.95 313727.35
0101 8161000000-E 420 GROOVING BRIDGE FLOORS 8,433 SF 0.75 6324.75 1.60 13492.80
0102 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1109 CY 1100.00 121990.00 1250.00 138625.00
0103 8210000000-N 422 BRG APPR SLAB **¥trikiiiik Lump Sum 45000.00 33800.00
(29+55.00-L-)
0104 8217000000-E 425 REINF STEEL (BRIDGE) 22,046 LB 1.00 22046.00 1.05 23148.30
0105 8238000000-E 425 SPIRAL COL REINF STL BRG 2,772 LB 1.50 4158.00 1.40 3880.80
0106 8262000000-E 430 45" PRESTR CONCRETE GIRDR 895 LF 200.00 179000.00 218.00 195110.00
0107 8364000000-E 450 HP12X53 PILES 240 LF 70.00 16800.00 100.00 24000.00
0108 8391000000-N 450 STEEL PILE POINTS 16 EA 180.00 2880.00 120.00 1920.00
0109 8503000000-E 460 CONCRETE BARRIER RAIL 359.83 LF 70.00 25188.10 76.70 27598.96
0110 8608000000-E 876 RIP RAP Il (2'-0") 1,035 TON 45.00 46575.00 47.00 48645.00

0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,160 SY 2.00 2320.00 5.90 6844.00
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0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5500.00 6900.00
0113 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 5900.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 3465377.42 TOTAL 3896560.26
ROADWAY ITEMS SUB-TOTAL 2404271.70 SUB-TOTAL 2833094.45
STRUCTURE ITEMS SUB-TOTAL 1061105.72 SUB-TOTAL 1063465.81
BIDDERS IN ORDER CONTRACT TOTAL
DELLINGER, INC. 1 2931706.11
EASTERN STRUCTURES LLC 2 2967845.28
DANE CONSTRUCTION, INC. 3 3101147.99
TRIANGLE GRADING & PAVING INC 4 3222200.71
LEE CONSTRUCTION COMPANY OF THE CAROLINAS 5 3291764.36
INC.
SLOAN CONSTRUCTION A DIVISION OF REEVES 6 3330247.73
CONSTRUCTION COMPANY
BLYTHE CONSTRUCTION, INC. 7 3465377.42

GRANITE CONTRACTING LLC 8 3896560.26



